

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW17-00-B-0040			2. DATE ISSUED 25-Oct-00		3. DATE OPENED 20-Dec-00	
4. ISSUING OFFICE Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation: ->			NAME AND TITLE OF CERTIFYING OFFICIAL (Type)			
						Willie Ann Mays / Contract Specialist SIGNATURE			
			8. GOVERNMENT ESTIMATE (Check A, B, or C, and complete D, E, and F)			9. OFFERS			
NO. 1						NO. 2			
5. PROJECT TITLE Beach Renourishment, Hutchinson Island, Shore Protection Project, Martin County, Florida						A. OFFEROR ((630) 574-3000 Great Lakes Dredge & Dock Company 2122 York Road Oak Brook, IL 60523 (Large Business))		A. OFFEROR ((504) 461-9200 Weeks Marine, Inc. 100 James Drive, Suite 300 St. Rose, LA 70087 (Large Business))	
						B. BID SECURITY (Type & amount) 20%		B. BID SECURITY (Type & amount) 20%	
						C. ADDENDA ACKNOWLEDGED: yes			C. ADDENDA ACKNOWLEDGED: yes
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM:	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. EST. AMOUNT	D. UNIT PRICE	E. EST. AMOUNT
	Base Bid (Items 0001 Thru 0005 and 0020 Thru 0023)								
0001	Mobilization and Demobilization	1	LS	\$1,010,000.00	\$1,010,000.00	\$2,150,000.00	\$2,150,000.00	\$1,100,000.00	\$1,100,000.00
0002	Beach Fill (Estimated Quantity, See Note 4)	562,000	CY	\$3.60	\$2,023,200.00	\$5.25	\$2,950,500.00	\$5.55	\$3,119,100.00
0003	Beach Filling (Estimated Quantity, See Note 4)	31	AC	\$500.00	\$15,500.00	\$1,600.00	\$49,600.00	\$900.00	\$27,900.00
0004	Construction/Vibration Controls and Monitoring	1	LS	\$177,300.00	\$177,300.00	\$24,800.00	\$24,800.00	\$70,000.00	\$70,000.00
0005	Lighted Aids To Navigation	1	LS	\$16,000.00	\$16,000.00	\$39,000.00	\$39,000.00	\$15,000.00	\$15,000.00
0020	Imob. and Demo. Turtle Trawling (Hopper Dred. Only)	2	EV	\$0.00	\$0.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00
0021	Sea Turtle Protection Trawling (Hopper Dredge Only)	1	LS	\$0.00	\$0.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
0022	Relocation Trawling (Hopper Dredge Only)	10	DAYS	\$0.00	\$0.00	\$3,800.00	\$38,000.00	\$2,000.00	\$20,000.00
0023	Trawler Standby (Weather Days Hopper Dredge Only)	2	DAYS	\$0.00	\$0.00	\$2,500.00	\$5,000.00	\$1,000.00	\$2,000.00
	Total Base Bid (Items 0001 Thru 0005 and 0020 Thru 0023)				\$3,242,000.00		\$5,271,900.00		\$4,374,000.00
	Optional Bid Item A (Item 0006 Through 0010)								
0006	Mobilization and Demobilization	1	LS	\$70,000.00	\$70,000.00		\$0.00	\$75,000.00	\$75,000.00
0007	Beach Fill (Estimated Quantity, See Note 4)	100,000	CY	\$3.50	\$350,000.00	\$4.50	\$450,000.00	\$5.55	\$555,000.00
0008	Beach Filling (Estimated Quantity, See Note 4)	4.4	AC	\$500.00	\$2,200.00	\$1,600.00	\$7,040.00	\$900.00	\$3,960.00
0009	Construction/Vibration Controls and Monitoring	1	LS	\$40,800.00	\$40,800.00	\$6,800.00	\$6,800.00	\$12,000.00	\$12,000.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW17-00-B-0040			2. DATE ISSUED 25-Oct-00		2. DATE OPENED 20-Dec-00		
4. ISSUING OFFICE Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation: ->			NAME AND TITLE OF CERTIFYING OFFICIAL (Type) Willie Ann Mays / Contract Specialist				
						SIGNATURE				
			8. GOVERNMENT ESTIMATE (Check A, B, or C, and complete D, E, and F)			9. OFFERS				
						NO. 1		NO. 2		
5. PROJECT TITLE Beach Renourishment, Hutchinson Island, Shore Protection Project, Martin County, Florida			A. HIRED LABOR			A. OFFEROR ((630) 574-3000 Great Lakes Dredge & Dock Company 2122 York Road Oak Brook, IL 60523 (Large Business)		A. OFFEROR (504) 461-9200 Weeks Marine, Inc. 100 James Drive, Suite 300 St. Rose, LA 70087 (Large Business)		
										X B. REASONABLE CONTRACT (Without Profit)
			C. REASONABLE CONTRACT (Including Profit)			C. ADDENDA ACKNOWLEDGED: yes		C. ADDENDA ACKNOWLEDGED: yes		
6. NUMBER OF ADENDA ISSUED:			7A. ITEM NO.			7B. DESCRIPTION OF OFFERED ITEM			7C. EST. QUANTITY	
			D. UNIT			E. UNIT PRICE			F. ESTIMATED AMOUNT	
			D. UNIT PRICE			E. EST. AMOUNT			D. UNIT PRICE	
			E. EST. AMOUNT			D. UNIT PRICE			E. EST. AMOUNT	
0010	Lighted Aids To Navigation		1	LS	\$1,000.00	\$1,000.00	\$0.00	\$0.00	\$2,000.00	\$2,000.00
Total Base Bid Plus Optional Bid Item A (Items 0001 Thru 0005, 00020 Thru 0023,						\$3,706,000.00		\$5,735,740.00		\$5,021,960.00
	Optional Bid Item A (Items 0011 Thru 0014)									
0011	Mobilization and Demobilization		1	LS	\$35,000.00	\$35,000.00	\$0.00	\$0.00	\$65,000.00	\$65,000.00
0012	Dune Construction (Estimated Quantity, See Note 4)		8,000	CY	\$8.15	\$65,200.00	\$8.46	\$67,680.00	\$11.00	\$88,000.00
0013	Construction/Vibration Controls and Monitoring		1	LS	\$28,800.00	\$28,800.00	\$1,800.00	\$1,800.00	\$5,000.00	\$5,000.00
0014	Lighted Aids To Navigation		1	LS	\$1,000.00	\$1,000.00	\$0.00	\$0.00	\$2,000.00	\$2,000.00
Total Base Bid Options A Plus B (Items 0001 Thru 0005, 0020 Thru 0023, 0006 Thru						\$3,836,000.00				
	Optional Bid Items C (Items 0015 Thru 0019)							\$5,805,220.00		\$5,181,960.00
0015	Mobilization and Demobilization		1	LS	\$1,050,000.00	\$1,050,000.00	\$193,000.00	\$193,000.00	\$500,000.00	\$500,000.00
0016	Beach Fill (Estimated Quantity, See Note 4)		588,000	CY	\$4.30	\$2,528,400.00	\$5.25	\$3,087,000.00	\$5.00	\$2,940,000.00
0017	Beach Filling (Estimated Quantity, See Note 4)		40	AC	\$500.00	\$20,000.00	\$1,600.00	\$64,000.00	\$900.00	\$36,000.00
0018	Construction/Vibration Controls and Monitoring		1	LS	\$142,600.00	\$142,600.00	\$40,200.00	\$40,200.00	\$70,000.00	\$70,000.00
0019	Lighted Aids To Navigation		1	LS	\$7,000.00	\$7,000.00	\$0.00	\$0.00	\$15,000.00	\$15,000.00
Total Base Bid Plus Bid Options A Plus B Plus Option C (Items 0001 Thru 00023)						\$7,584,000.00		\$9,189,420.00		\$8,742,960.00