

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 6	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 07-Mar-2002		4. REQUISITION/PURCHASE REQ. NO. W32CS501648662		5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, JACKSONVILLE 400 WEST BAY STREET CESAJ-CT (ROOM 867) JACKSONVILLE FL 32202-4412		CODE DACW17		7. ADMINISTERED BY (If other than item 6) BY HAND: DELIVER TO "ISSUED BY" ADDRESS BY MAIL: USAED JACKSONVILLE, PO BOX 4970, ATTN: CESAJ-CT JACKSONVILLE FL 32232-0019		CODE DACW17	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> X		9A. AMENDMENT OF SOLICITATION NO. DACW17-00-R-0033	
				<input checked="" type="checkbox"/> X		9B. DATED (SEE ITEM 11) 07-Feb-2002	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> X is not extended.							
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D.OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) U.S. HIGHWAY 98 BRIDGE AND CULVERTS, KISSIMMEE RIVER FLORIDA PROJECT, OKEECHOBEE COUNTY, FLORIDA ANY ENCLOSURES ACCOMPANYING THIS AMENDMENT SHOULD BE INSERTED IN THE PLANS AND/OR SPECIFICATIONS AS APPLICABLE. ALL SUPERSEDED MATERIALS SHOULD BE REMOVED OR ADEQUATELY MARKED TO INDICATE THEY HAVE BEEN SUPERSEDED. THE PROPOSAL DUE DATE REMAINS THE SAME.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		07-Mar-2002	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

1. SPECIFICATIONS:

A. Asterisks appear before and after the line or lines where revisions have been made to the text on the enclosed revised pages and pertain only to changes made by this amendment.

B. The text changes may have necessitated reformatting of subsequent text or pages. If this is the case, those pages have also been issued as amended pages but are not marked with asterisks.

SECTION 00010 - Delete pages 00010-4 thru 00010-6 and replace with revised attached pages.

SECTION 01330 - Delete Submittal Register sheets for Sections 01270 and 01310 and replace with revised attached pages. Remainder of Appendix remains unchanged.

SECTION 01451 - Delete the following SAMPLE FORMS appended to the end of the Section in their entirety (CONTRACTOR'S QUALITY CONTROL REPORT (QCR) and FINAL/PRE-FINAL INSPECTION) and replace with revised attached pages: CONTRACTOR'S QUALITY CONTROL REPORT (QCR) DAILY LOG OF CONSTRUCTION - MILITARY and Punch List Items by QC. Remainder of Appendix remains unchanged.

DESCRIPTIVE CHANGES TO SPECIFICATIONS: The following are descriptive changes to the specifications. Specifications should be adequately marked to indicate that they have been changed.

Solicitation cover sheet should read RFP instead of IFB.

SF 1442 Block 13 "additional Solicitation Requirements", delete the number of offeror copies required from 5 copies to 0. See Section 00100A, Additional Proposal Preparation/submission instructions", paragraph A-2.6, for packaging the proposal.

Clause 252.209-7003, "Compliance with Veteran Employment Reporting Requirements" is hereby deleted.

SECTION 01270:

- a. Add the following to the end of paragraph SUBMITTALS:

"SD-07 Schedules

Schedule of Values; G|COR.

Lump sum bid item breakdown of values allocated to various portions of work."

b. Add the following subparagraph at the end of paragraph LUMP SUM PAYMENT ITEMS:

"1.2.1 Schedule of Values

Within 20 days after Notice of Award submit a schedule of values breaking down lump sum bid items "Roadway" and "Bridge" for Contracting Officer approval. Split lump sum bid item into approximately ten schedule activities or work items for use in progress payments. If requested by Contracting Officer, provide supporting data to substantiate accuracy. Enter schedule of values work items into schedule activities column of ENG FORM 2454, Construction Progress Chart (refer to APPENDIX A of Section 01320 PROJECT SCHEDULE)."

SECTION 01310: On Page 4, third line from bottom of page, delete "(ENG 2452)" and insert in lieu thereof: "(ENG 2454)".

SECTION 01312:

a. On Page 5, delete subparagraph 1.6.3 in its entirety and insert in lieu thereof the following:

"1.6.3 Training for RMS-QC

Contracting Officer will furnish a 1 to 2 hour block of QC-RMS training to Contractors immediately following Jacksonville District sessions of "Construction Quality Management for Contractors (CQM-C)" at locations within Florida (refer to subparagraph "Additional Training Requirements" of Section 01451 CONTRACTOR QUALITY CONTROL). Contractor may send persons he wants to learn QC-RMS free of charge to QC-RMS classes during contract period. Coordinate attendance with CQM-C Points of Contact listed on Jacksonville District Home Page at the following website: (<http://www.saj.usace.army.mil/conops/construction/cqm.htm>)."

b. On Page 8, subparagraph 1.8.4, delete the word "Mnagement" in paragraph title and insert in lieu thereof: "Management".

SECTION 01410: In the "Order of Contact of Corps Personnel to Report Bird Nesting Activities" on Page 10, delete reference to "Dr. Hanley K. Smith," and insert in lieu thereof: "Acting Chief,".

SECTION 01451: On Page 16, paragraph SAMPLE FORMS, delete second paragraph in its entirety and insert in lieu thereof:

"Contracting Officer has placed electronic versions of ENG 4025 and other forms for Contractor use at Jacksonville District internet home page <http://www.saj.usace.army.mil/conops/construction> (refer to Section 01312 RESIDENT MANAGEMENT SYSTEM (RMS))."

General Decision Number FL020035

General Decision Number FL020035
 Superseded General Decision No. FL010035

State: Florida

Construction Type:

HIGHWAY

County(ies):

CHARLOTTE	HARDEE	MONROE
DE SOTO	HENDRY	OKEECHOBEE
GLADES	HIGHLANDS	

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels; Building structures in rest area projects; railroad construction; bascule suspension and sprandrel arch bridges designed for commercial navigation; bridges involving marine construction; other major bridges)

Modification Number Publication Date

0 03/01/2002

COUNTY(ies):

CHARLOTTE	HARDEE	MONROE
DE SOTO	HENDRY	OKEECHOBEE
GLADES	HIGHLANDS	

SUFL3001A 08/01/1993

	Rates	Fringes
BRICKLAYERS/MASON	9.50	
CARPENTERS	12.00	
CONCRETE FINISHERS	9.34	
ELECTRICIANS	11.85	
FENCE ERECTOR	7.45	
FORM SETTER	8.61	
IRONWORKERS:		
Reinforcing	13.83	
Structural	12.94	
LABORERS:		
Asphalt Raker	7.80	
Unskilled	6.69	
PAINTERS	7.92	
POWER EQUIPMENT OPERATORS:		
Asphalt Distributor	8.01	
Asphalt Paving Machine	9.28	
Asphalt Screed	8.48	
Backhoe	8.92	
Boom-Auger	7.95	
Bulldozer	10.30	
Crane, Derrick, Dragline	12.56	
Earthmover	7.75	
Forklift	7.50	
Front End Loaders:		
1 cu. yard and under	7.91	
over 1 cu. yard	7.94	
Gradall	9.00	
Grademan	7.16	

Guardrail Erector	7.08
Guardrail Post Driver	7.50
Mechanic	10.14
Milling Machine Grade Checker	7.15
Milling Machine	9.00
Motor Grader	10.56
Mulching Machine	7.15
Oiler, Greaseman	7.73
Pavement Striping Machine	8.26
Pavement Stripping Machine	
Nozzleman	7.00
Pile Driver	10.50
Piledrivermen	10.00
Power Subgrade Mixer	7.94
Rollers:	
Finish	8.41
Rough	8.01
Self-Prop. Rubber Tire	8.16
Scraper/Pan	8.11
Small Tool Operator	7.00
Tractor, Light	7.52
Trenching Machine	8.12
Widening Spreader Machine	8.00
SIGN ERECTOR	7.63
TRAFFIC CONTROL SPECIALIST	7.50
TRAFFIC SIGNALIZATION INSTALLER	9.79
TRAFFIC SIGNALIZATION MECHANIC	13.16
TRUCK DRIVERS:	
Lowboy	8.11
Multi-Rear Axle	8.06
Single-Rear Axle	7.80

WELDERS--Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU" designation means that rates listed under that identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

(ER 415 1-10)

TITLE AND LOCATION

KRR#8, U.S. Highway 98

SPECIFICATION SECTION

01270

SUBMITTAL REGISTER

(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

KRR#8, U.S. Highway 98

CONTRACTOR

SPECIFICATION SECTION
01310

ACCTIVITY	TRANSMITTAL NO.	SPECIFICATION PARAGRAPH NUMBER	DESCRIPTION OF ITEM SUBMITTED	TYPE OF SUBMITTAL										CLASSIFICATION		CONTRACTOR SCHEDULE DATES			CONTRACTOR ACTION		GOVERNMENT ACTION		REMARKS
				1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	
		1.3	Standard Form 100																				
		1.3	Affirmative Action Plan																				
		1.3	List of Subcontractors																				
		1.3	Letter Appointing Superintendent																				
		1.3	Signature Authority																				
		1.3	Accident Prevention Plan (APP)																				
		1.3	Hazard communication program																				
		1.3	Emergency response plans																				
		1.3	site layout plans																				
		1.3	Contingency plan for severe weather																				
		1.3	Confined Space Entry																				
		1.3	Drug-Free Work Place Record																				
		1.3	Quality Control Plan																				
		1.3	Completed Submittal Register - ENG 4288																				
		1.3	Progress Chart (ENG 2452)																				
		1.3	Environmental Protection Plan																				
		1.3	General Permit from FDOT																				

CONTRACTORS QUALITY CONTROL Report (QCR) DAILY LOG OF CONSTRUCTION - MILITARY		REPORT NUMBER 78	Page 1 of 2
		DATE 27 Feb 2002 - Wednesday	
PROJECT SAMPLE PROJECT		CONTRACT NUMBER DACW17-01-C-00XX	
CONTRACTOR YOUR COMPANY.	WEATHER Weather Caused No Delay Temp Min 45 °F, Max 95 °F; 0.1 Inches Precipitation; 30 MPH Wind		
QC NARRATIVES <p>Did anything develop that may lead to a Change Order/Claim? Provide detailed descriptions of situation - Who, What, When and especially "Where".</p> <p>Activities in Progress: Provide a list of current definable features of work with appropriate three phase coding (P-I-F).</p> <p>Were there any Delays in Work Progress today? Remember, you are writing a report for use by off site persons too. Explain in delays in detail, the reasons, what other activities were effected. Document equipment or crew standby.</p> <p>General Comments: General issues of concern, corrective actions taken, site visitors, environmental protection.</p> <p>Verbal Instructions given by Government: Document verbal instructions from QA Reps. Notify Contracting Officer (ACOR) if verbal instruction is a contract change.</p> <p>Safety Inspection / Safety Meetings: Jacksonville District Safety and Health Office requires a comment related to ongoing safety activities on each QC Daily report.</p> <p>Safety: (Inspections made, Deficiencies noted): Self explanatory</p> <p>Safety: Corrective Action taken: Ensure all safety deficiencies noted in previous reports are documented as corrected.</p>			
PREP/INITIAL DATES (Preparatory and initial meetings held or advance notice) Definable feature 03300 CIP Concrete preparatory meeting held today. See attached Preparatory Phase Checklist, signed minutes.			
ACTIVITY START/FINISH Definable feature of work 02220 Site Demolition started today, crews met at 7:00 see attached Initial Phase Checklist.			
QC REQUIREMENTS QC Tests for soil compaction ASTM D-1556 (sand cone) done on access road taken at Sta 1+00 , 2+25, 95% at both test sites.			
QA/QC PUNCH LIST (Describe QC Punch List items issued, Report QC and QA Punch List items corrected) Issued Deficiency # 24 - Precast man hole #43 has wrong invert in for sanitary sewer Sta 3+28. Deficiency # 12 4 pallets rejected brick (see QC Daily Report #130) New good brick delivered today			
CONTRACTORS ON SITE (Report subcontractors' first and/or last date on Demolition sub Crew 2 first day on site today – Safety briefing held			
LABOR HOURS Prime – 16 man hours, Demolition sub – 80 man hours , men Total hours worked to date: 1680			
EQUIPMENT HOURS Trackhoe #345 with hydraulic demo hammer – 6 hrs 2 stand-by, Front End Loader #234 – 7 hrs operation, 1 hr maint. Total operating hours to date 1600: See equipment summary spread sheet			
**** NOTE – The size of the entry blocks in the QCS database for QC Daily will automatically adjust in size based on the length of the report data entry. ****			

CONTRACTORS QUALITY CONTROL Report (QCR)
DAILY LOG OF CONSTRUCTION - MILITARY

REPORT NUMBER
78 Page 2 of 2

DATE
27 Feb 2002 - Wednesday

PROJECT
Sample Project

CONTRACT NUMBER
DACW17-02-C-00XX

ACCIDENT REPORTING (Describe accidents in full detail, Who, What, When, Where, How. Report even minor incidents.)

**** NOTE – The size of the entry blocks in the QCS database for QC Daily will automatically adjust in size based on the length of the report data entry. ****


CONTRACTOR CERTIFICATION On behalf of the contractor, I certify that this Report is complete and correct and all equipment and material used and work performed during this Reporting period are in compliance with the contract plans and specifications, to the best of my knowledge, except as noted above.

QC REPRESENTATIVE'S SIGNATURE

DATE

SUPERINTENDENT'S INITIALS

DATE



28 Feb 2002

Sample Project
DACW17-02-C-00XX

Project Location

Item Number	Description	Location	Status	Date Issued	Age (days)
#12	See QC Report 25 2 pallets of brick rejected	Removed from site	Not Corrected	Day 25	53
<p>SAMPLE FORM – Actually generated by QCS Database</p>					

Status: All

Range: All Locations

Sort: Item No