

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0004	3. EFFECTIVE DATE 07-Sep-2004	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)
6. ISSUED BY USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BLDG 701 SAN MARCO BLVD CESAJ-CT JACKSONVILLE, FL 32207-8175		CODE W912EP	7. ADMINISTERED BY (If other than Item 6) See Item 6	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. DACW17-03-R-0016	
			<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 26-Jul-2004	
			10A. MODIFICATION OF CONTRACTS/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended. is extended, is not ex-

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

<input checked="" type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

MAINTENANCE DREDGING, 36, 42, AND 44-FOOT PROJECT, CUT 1 THROUGH MAIN TURNING BASIN, CONSTRUCTION DREDGING, 42-FOOT PROJECT, FISHERMAN CHANNEL, THROUGH LUMMUS TURNING BASIN, MIAMI HARBOR, DADE COUNTY, FLORIDA

THE DATE SET FOR RECEIPT OF OFFERS IS 14 SEPTEMBER 2004 AT 4:00 P.M.

SEE PAGE 2 FOR CONTINUATION OF BLOCK 14.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) CYNTHIA S. TOLLE Chief, A.E & CONSTRUCTION BRANCH	
15B. CONTRACTOR/OFFEROR <i>(Signature of person authorized to sign)</i>	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY Cynthia S Tolle <i>(Signature of Contracting Officer)</i>	16C. DATE SIGNED 9-7-04

SF 30 CONTINUATION SHEET

A. SPECIFICATIONS: Section 00010A LINE ITEMS AND PRICING SCHEDULE.

All items that have line/crossouts are hereby deleted. Please pay specific attention to the deletion of CLIN 0008 and all associated sub-clins as well as NOTES 5 & 6. Note 4 is deleted with the exception of the 1st two sentences which remain intact.

B. DRAWINGS:

There are no changes to the drawings.

C. All other terms and conditions remain unchanged.

LINE ITEMS AND PRICING SCHEDULE

MAINTENANCE DREDGING, 36-, 42- AND 44-FOOT PROJECT
 CUT-1 THROUGH MAIN TURNING BASIN
 CONSTRUCTION DREDGING
 FISHERMAN CHANNEL THROUGH LUMMUS TURNING BASIN
 MIAMI HARBOR, MIAMI, DADE COUNTY, FLORIDA

<u>LINE ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
<u>BASE: CONSTRUCTION DREDGING</u>					
0001	MOBILIZATION AND DEMOBILIZATION (SEE SECTION 00700)	1	JOB	LUMP SUM	\$ _____
0002	CONSTRUCTION DREDGING: FISHERMAN CHANNEL THRU LUMMUS TURNING BASIN				
0002AA	EXCAVATION, UNCLASSIFIED : FISHERMAN CHANNEL THRU LUMMUS TURNING BASIN (ESTIMATED QUANTITY) (SEE SECTION 02325: DREDGING)	1,107,000	CUBIC YARD	\$ _____	\$ _____
0002AB	ENDANGERED SPECIES MONITORING (HOPPER DREDGES ONLY) (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	JOB	LUMP SUM	\$ _____
0002AC	TURBIDITY AND PLACEMENT MONITORING (SEE SECTION 01411: TURBIDITY AND PLACEMENT MONITORING)	1	JOB	LUMP SUM	\$ _____
0002AD	CONSTRUCTION/VIBRATION CONTROLS AND MONITORING (SEE SECTION 01525: GENERAL SAFETY REQUIREMENTS)	1	JOB	LUMP SUM	\$ _____
0002AE	DRILLING AND BLASTING OPERATIONS FISHERMAN CHANNEL THRU LUMMUS TURNING BASIN (ESTIMATED QUANTITY) (SEE SECTION 01525: GENERAL SAFETY REQUIREMENTS)	1,107,000	CUBIC YARD	\$ _____	\$ _____
0002AF	MARINE MAMMAL/TURTLE WATCH PLAN OPERATION (IF REQUIRED) (SEE SECTION 01355: ENVIRONMENTAL PROTECTION AND SECTION 01525: GENERAL SAFETY REQUIREMENTS)	1	JOB	LUMP SUM	\$ _____
	TOTAL BASE OFFER (LINE ITEMS 0001 THROUGH 0002AF)				\$ _____
0003	OPTION 1: MAINTENANCE DREDGING CUT-3 THRU MAIN TURNING BASIN				
0003AA	MOBILIZATION AND DEMOBILIZATION (SEE SECTION 00700)	1	JOB	LUMP SUM	\$ _____
0003AB	EXCAVATION, UNCLASSIFIED: CUT-3 THRU MAIN TURNING BASIN (ESTIMATED QUANTITY) (SEE SECTION 02325: DREDGING)	210,000	CUBIC YARD	\$ _____	\$ _____

LINE ITEMS AND PRICING SCHEDULE

<u>LINE ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
0003AC	ENDANGERED SPECIES MONITORING (HOPPER DREDGES ONLY) (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	JOB	LUMP SUM	\$ _____
0003AD	TURBIDITY AND PLACEMENT MONITORING (SEE SECTION 01411: TURBIDITY AND PLACEMENT MONITORING)	1	JOB	LUMP SUM	\$ _____
TOTAL OPTION 1 (LINE ITEMS 0003AA THROUGH 0003AD)					\$ _____
TOTAL OFFER (INCLUDES BASE + OPTION 1)					\$ _____
0004	OPTION 2: CONSTRUCTION DREDGING FISHERMAN CHANNEL AND LUMMUS ISLAND TURNING BASIN BERTHING AREAS				
0004AA	EXCAVATION, UNCLASSIFIED: FISHERMAN CHANNEL AND LUMMUS TURNING BASIN BERTHING AREAS (ESTIMATED QUANTITY) (SEE SECTION 02325: DREDGING)	194,000	CUBIC YARD	\$ _____	\$ _____
0004AB	ENDANGERED SPECIES MONITORING (HOPPER DREDGES ONLY) (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	JOB	LUMP SUM	\$ _____
0004AC	TURBIDITY AND PLACEMENT MONITORING (SEE SECTION 01411: TURBIDITY AND PLACEMENT MONITORING)	1	JOB	LUMP SUM	\$ _____
0004AD	CONSTRUCTION/VIBRATION CONTROLS AND MONITORING (SEE SECTION 02325: DREDGING)	1	JOB	LUMP SUM	\$ _____
0004AE	DRILLING AND BLASTING OPERATIONS FISHERMAN CHANNEL BERTHING AREA (ESTIMATED QUANTITY) (SEE SECTION 01525: GENERAL SAFETY REQUIREMENTS)	194,000	CUBIC YARD	\$ _____	\$ _____
0004AF	MARINE MAMMAL/TURTLE WATCH PLAN OPERATION (IF REQUIRED) (SEE SECTION 01355: ENVIRONMENTAL PROTECTION AND SECTION 01525: GENERAL SAFETY REQUIREMENTS)	1	JOB	LUMP SUM	\$ _____
TOTAL OPTION 2 (LINE ITEMS 0004AA THROUGH 0004AF)					\$ _____
TOTAL OFFER (INCLUDES BASE + OPTION 1 + OPTION 2)					\$ _____
0005	OPTION 3: CONSTRUCTION DREDGING DODGE ISLAND BERTHING AREA				
0005AA	EXCAVATION, UNCLASSIFIED: DODGE ISLAND BERTHING AREA (ESTIMATED QUANTITY) (SEE SECTION 02325: DREDGING)	5,000	CUBIC YARD	\$ _____	\$ _____

LINE ITEMS AND PRICING SCHEDULE

<u>LINE ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
0005AB	ENDANGERED SPECIES MONITORING (HOPPER DREDGES ONLY) (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	JOB	LUMP SUM	\$ _____
0005AC	TURBIDITY AND PLACEMENT MONITORING (SEE SECTION 01411: TURBIDITY AND PLACEMENT MONITORING)	1	JOB	LUMP SUM	\$ _____
0005AD	CONSTRUCTION/VIBRATION CONTROLS AND MONITORING (SEE SECTION 02325: DREDGING)	1	JOB	LUMP SUM	\$ _____
0005AE	DRILLING AND BLASTING OPERATIONS DODGE ISLAND BERTHING AREA (ESTIMATED QUANTITY) (SEE SECTION 01525: GENERAL SAFETY REQUIREMENTS)	5,000	CUBIC YARD	\$ _____	\$ _____
0005AF	MARINE MAMMAL/TURTLE WATCH PLAN OPERATION (IF REQUIRED) (SEE SECTION 01355: ENVIRONMENTAL PROTECTION AND SECTION 01525: GENERAL SAFETY REQUIREMENTS)	1	JOB	LUMP SUM	\$ _____
TOTAL OPTION 3 (LINE ITEMS 0005AA THROUGH 0005AF)					\$ _____
TOTAL OFFER (INCLUDES BASE + OPTION 1 + OPTION 2 + OPTION 3)					\$ _____
0006	OPTION 4: MAINTENANCE DREDGE				
0006AA	MOBILIZATION AND DEMOBILIZATION (SEE SECTION 00700)	1	JOB	LUMP SUM	\$ _____
0006AB	EXCAVATION, UNCLASSIFIED CUT-1 AND CUT-2 (ESTIMATED QUANTITY) (SEE SECTION 02325: DREDGING)	22,000	CUBIC YARD	\$ _____	\$ _____
0006AC	ENDANGERED SPECIES MONITORING (HOPPER DREDGES ONLY) (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	JOB	LUMP SUM	\$ _____
0006AD	TURBIDITY MONITORING (SEE SECTION 01411: TURBIDITY AND PLACEMENT MONITORING)	1	JOB	LUMP SUM	\$ _____
TOTAL OPTION 4 (LINE ITEMS 0006AA THROUGH 0006AD)					\$ _____
TOTAL OFFER (INCLUDES BASE + OPTION 1 + OPTION 2 + OPTION 3 + OPTION 4)					\$ _____
0007	OPTION 5: MAINTENANCE DREDGE PORT BERTHS (SEE NOTE 5)				
0007AA	MOBILIZATION AND DEMOBILIZATION (SEE SECTION 00700)	1	JOB	LUMP SUM	\$ _____

LINE ITEMS AND PRICING SCHEDULE

<u>LINE ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
0007AB	EXCAVATION, UNCLASSIFIED PORT BERTHS (ESTIMATED QUANTITY) (SEE SECTION 02325: DREDGING)	43,000	CUBIC YARD	\$ _____	\$ _____
0007AC	ENDANGERED SPECIES MONITORING (HOPPER DREDGES ONLY) (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	JOB	LUMP SUM	\$ _____
0007AD	TURBIDITY MONITORING (SEE SECTION 01411: TURBIDITY AND PLACEMENT MONITORING)	1	JOB	LUMP SUM	\$ _____
TOTAL OPTION 5 (LINE ITEMS 0007AA THROUGH 0007AD)					\$ _____
<u>0008</u>	<u>INTERIM DEMOBILIZATION AND REMOBILIZATION</u> (SEE NOTE 5)				
<u>0008AA</u>	<u>FISCAL YEAR 2005 DEMOBILIZATION</u>	<u>1</u>	<u>JOB</u>	<u>LUMP SUM</u>	<u>\$ _____</u>
<u>0008AB</u>	<u>FISCAL YEAR 2006 REMOBILIZATION</u>	<u>1</u>	<u>JOB</u>	<u>LUMP SUM</u>	<u>\$ _____</u>
<u>0008AC</u>	<u>FISCAL YEAR 2006 DEMOBILIZATION</u>	<u>1</u>	<u>JOB</u>	<u>LUMP SUM</u>	<u>\$ _____</u>
<u>0008AD</u>	<u>FISCAL YEAR 2007 REMOBILIZATION</u>	<u>1</u>	<u>JOB</u>	<u>LUMP SUM</u>	<u>\$ _____</u>
<u>0008AE</u>	<u>FISCAL YEAR 2007 DEMOBILIZATION</u>	<u>1</u>	<u>JOB</u>	<u>LUMP SUM</u>	<u>\$ _____</u>
<u>0008AF</u>	<u>FISCAL YEAR 2008 REMOBILIZATION</u>	<u>1</u>	<u>JOB</u>	<u>LUMP SUM</u>	<u>\$ _____</u>
TOTAL OFFER (INCLUDES BASE + OPTION 1 + OPTION 2 + OPTION 3 + OPTION 4 + OPTION 5 + LINE ITEM 0008)					\$ _____

NOTES:

(1) OFFERS MUST PROVIDE AN OFFER ON ALL LINE ITEMS. SEE PROVISION AT 52.236-28 (SECTION 00100).

(2) OFFERORS SHOULD EXPECT SEA CONDITIONS WITH WAVES 3 FEET OR GREATER IN HEIGHT AND OCEAN CURRENTS OF 3 KNOTS. ONLY COAST GUARD CERTIFIED VESSELS WILL BE ALLOWED TO WORK ON THIS PROJECT.

(3) SEE SECTION 00100, "INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS."

(4) THE GOVERNMENT RESERVES THE RIGHT TO EXERCISE OPTIONAL ITEM(S) ANYTIME PRIOR TO DEMOBILIZATION OF EQUIPMENT. SEE CLAUSE 52.211-7 (SECTION 00700). EXERCISE OF OPTIONS IS DEPENDENT UPON AVAILABILITY OF FUNDS FROM YEAR TO YEAR. THE GOVERNMENT EXPECTS THAT, BECAUSE OF THE UNCERTAINTY ASSOCIATED WITH FUNDING, IT MAY TAKE AS LONG AS FOUR YEARS TO COMPLETE THE PROJECT. THEREFORE, THE GOVERNMENT RESERVES THE RIGHT TO EXERCISE OPTIONS, IN ANY SEQUENCE DEEMED TO BE IN THE GOVERNMENT'S BEST INTEREST, AT ANY TIME UNTIL 30 SEPTEMBER 2008. IF AN OPTION IS EXERCISED WHILE THE CONTRACTOR IS MOBILIZED TO PERFORM WORK THAT HAS ALREADY BEEN ORDERED (E.G., THE BASE WORK OR A PREVIOUSLY EXERCISED OPTION), THE CONTRACTOR SHALL CONTINUE PERFORMANCE UNTIL ALL ORDERED WORK IS COMPLETED. IF AN OPTION IS EXERCISED WHILE THE CONTRACTOR IS DEMOBILIZED

LINE ITEMS AND PRICING SCHEDULE

<u>LINE ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
------------------	--------------------	-----------------	-------------	-------------------	--------------

~~FROM THE SITE, THE CONTRACTOR SHALL BE ENTITLED TO UP TO 60 CALENDAR DAYS FROM THE DATE THE OPTION IS EXERCISED TO COMMENCE DREDGING.~~

~~(5) PAYMENTS WILL BE MADE UNDER CLIN 0008 ONLY IN THE EVENT (i) FUNDING IS EXHAUSTED PRIOR TO COMPLETION OF THE BASE WORK OR ANY CURRENTLY EXERCISED OPTIONS AND (ii) THE CONTRACTOR ELECTS TO STOP WORK UNTIL ADDITIONAL FUNDS ARE MADE AVAILABLE. THE AMOUNT TO BE PAID FOR EACH EXHAUSTION OF FUNDS SHALL BE LIMITED TO THE LEAST OF: (a) THE ACTUAL COSTS INCURRED FOR DEMOBILIZATION AND REMOBILIZATION; (b) THE AMOUNT INCLUDED IN THE CONTRACT PRICING SCHEDULE FOR THE APPLICABLE SUBCLIN; OR (c) A REASONABLE DAILY STANDBY RATE FOR THE PERIOD THAT FUNDS ARE NOT AVAILABLE. (EACH PERIOD OF FUNDS NON-AVAILABILITY SHALL BEGIN THE DAY AFTER THE CONTRACTOR CEASES DREDGING AND END ON THE DATE THE GOVERNMENT NOTIFIES THE CONTRACTOR THAT ADDITIONAL FUNDING IS AVAILABLE.) (THE AMOUNTS INCLUDED IN THE PRICING SCHEDULE FOR SUBCLINS 0008AA THROUGH 0008AF WILL BE USED FOR AWARD EVALUATION PURPOSES.)~~

~~(6) THE CORPS BELIEVES THIS PROJECT CAN BE EFFICIENTLY CONSTRUCTED WITHIN 672 CALENDAR DAYS (22.4 MONTHS); HOWEVER, OUR CURRENT FUNDING OUTLOOK INDICATES THE FUNDING STREAM WILL BE SPREAD OVER FOUR FISCAL YEARS (48 MONTHS) WITH THE PROBABILITY THAT WE WILL RECEIVE NO MORE THAN 25% OF THE FUNDS IN ANY GIVEN FISCAL YEAR. OFFERORS SHOULD TAKE THIS INFORMATION AND THE TERMS OF THE CONTINUING CONTRACTS CLAUSE INTO CONSIDERATION WHEN PREPARING THEIR OFFERS.~~