

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 04-Dec-2002	4. REQUISITION/PURCHASE REQ. NO. W32CS522771412		5. PROJECT NO.(If applicable)
6. ISSUED BY CODE DACW17 USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BLDG 701 SAN MARCO BLVD CESAJ-CT JACKSONVILLE FL 32207		7. ADMINISTERED BY (If other than item 6) CODE DACW17 US ARMY CORPS OF ENGINEERS (CESAJ-SB) SOUTH FL AREA OFFICE 4400 PGA BLVD SUITE 203 CESAJ-SB PALM BEACH GARDENS FL 33410			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> X	9A. AMENDMENT OF SOLICITATION NO. DACW17-03-B-0002
				<input checked="" type="checkbox"/> X	9B. DATED (SEE ITEM 11) 15-Nov-2002
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE		11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS	
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) MAINTENANCE DREDGING AND ADVANCE MANTENANCE DREDGING, 33-FOOT PROJECT, PALM BEACH HARBOR, PALM BEACH COUNTY, FLORIDA ANY ENCLOSURES ACCOMPANYING THIS AMENDMENT SHOULD BE INSERTED IN THE PLANS AND SPECIFICATIONS AS APPLICABLE. ALL SUPERSEDED MATERIALS SHOULD BE REMOVED OR ADEQUATELY MARKED TO INDICATE THEY HAVE BEEN SUPERSEDED. DATE FOR RECEIPT OF PROPOSALS REMAINS UNCHANGED BY THIS AMENDMENT. (SEE PAGE 2 FOR CONTINUATION OF BLOCK 14)					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)			BY _____ (Signature of Contracting Officer)		04-Dec-2002

1. SPECIFICATIONS:

A. Either asterisks appear before and after the line or lines where revisions have been made to the text on the enclosed revised or added pages or the text changes have been updated with additions noted with underlined text and deletions noted with line/cross-outs, and pertain only to changes made by this amendment.

B. The text changes may have necessitated reformatting of subsequent text or pages. If this is the case, those pages have also been issued as amended pages but are not marked with asterisks or underlined text and line/cross-outs.

1a. SPECIFICATION CHANGES:

SECTION 00010, page 00010-3: DELETE page 00010-3 "DESCRIPTION OF WORK" and REPLACE with the attached revised page 00010-3, "DESCRIPTION OF WORK". Pages 00010-1 and 00010-2 remain unchanged.

SECTION 00010A, "LINE ITEMS AND PRICING SCHEDULE": DELETE page 00010A-1 and REPLACE with the attached revised page 00010A-1. Page 00010A-2 remains unchanged.

1b. DESCRIPTIVE SPECIFICATION CHANGES: The following are descriptive changes to the specifications. Specifications should be adequately marked to indicate that they have been changed.

SECTION 01000 GENERAL REQUIREMENTS, APPENDIX C, page 01000-C3: CHANGE paragraph 1.2. Core Boring Logs, line 7 from "CB-WP97-2, 3, 6, 7, 8, 9, 10, 11, 13, 14, 15, 16, 17" to read as follows: "CB-WP97-2, 3, 6, 7, 8, 10, 11, 13, 14, 15, 16, 17".
(i.e., DELETE reference to CB-WP97-9). Also, on page 01000-C8: DELETE the following: "CB-WP97-9 887,058 N 887,221 N
809,552 E 965,789 E".

SECTION 01355 ENVIRONMENTAL PROTECTION, Page 4, Paragraph 1.4 PERMITS AND AUTHORIZATIONS, subparagraph b., last line: CHANGE "November 12, 1996" date to "November 13, 1996". All other dates remain unchanged.

SECTION 01355 ENVIRONMENTAL PROTECTION, Pages 14 and 15, Paragraph 3.1.5.1 Endangered Species Protection, subparagraph b. Special Operating Conditions, subparagraph (3): DELETE referenced subparagraph (3) in it's entirety.

SECTION 01355 ENVIRONMENTAL PROTECTION, Page 22, Paragraph 3.1.5.9 Sea Turtle Beach Nest Monitoring, subparagraph a.: DELETE subparagraph a. in it's entirety and REPLACE with the following new subparagraph a.: "a. All construction activity on the designated beach placement areas shall be conducted outside the main portion of the sea turtle nesting season (May 15 through October 31). This not only includes the placement of beach quality material but also includes the placement of equipment or materials within the designated beach placement areas. Sea turtle monitoring and nest location/relocation activities shall be required from March 1 to May 15 and from November 1 through November 30. The Contractor shall commence turtle monitoring and nest location activities for a period of 65 days prior to performing any work (including movement of equipment) to the beach placement areas if the work is to begin after March 1 or between November 1 and November 30. In such case, after turtle monitoring and nest location activities have been performed for a period of 65 days, the Contractor shall commence work in the beach placement area and continue the monitoring activities concurrently with performance of the work, or until May 15 or November 30."

SECTION 01355 ENVIRONMENTAL PROTECTION, Page 23, Paragraph 3.1.5.10 Beach Placement Restrictions, subparagraph a.: CHANGE the first two lines from

"a. Equipment Lighting During Sea Turtle Nesting Period April 1 to November 30: Direct lighting --->" to "a. Equipment Lighting During Sea Turtle Nesting Period Between March 1 to May 15 and November 1 through November 30: Direct lighting --->".

SECTION 01452 DREDGING/BEACH FILL PLACEMENT - CONTRACTOR QUALITY CONTROL, Page 3, paragraph 1.1.1 Project Manager/Superintendent: In line 3 of text: CHANGE the comma "," after the word "following" to a colon ":".

SECTION 01452 DREDGING/BEACH FILL PLACEMENT - CONTRACTOR QUALITY CONTROL, Page 7, paragraph 3.4.2 CQC System Manager: CHANGE the last sentence from "CQC System Manager may have dual roles as Project Manager/Superintendent or Safety Officer, or if qualified, Surveyor or Endangered Species Monitor." to "CQC System Manager shall be assigned no other duties."

SECTION 01525 GENERAL SAFETY REQUIREMENTS, Page 8, paragraph 1.10 HURRICANE AND SEVERE STORM PLAN, subparagraph a., lines 4 and 5: CHANGE "Tornado/Water Spout - Actions to be taken for tornado warning and tornado warnings." to "Tornado/Water Spout - Actions to be taken for tornado warning and tornado watch."

SECTION 01525 GENERAL SAFETY REQUIREMENTS, Page 10, Paragraph 1.16 SAFETY OFFICER. CHANGE the second sentence from "Safety Officer may not have other duties in addition to safety officer." to "Safety Officer shall not have other duties in addition to safety officer."

3. DESCRIPTIVE DRAWING CHANGE: D. O. File No. 16-38,341 dated August 2002 in 16 Sheets + Cover. The following is a descriptive change to the drawings. Drawings should be adequately marked to indicate that they have been changed.

DRAWING NO. 2/4; ZONE A-6: DELETE reference to Core Boring "CB-WP97-9".

SOLICITATION, OFFER, AND AWARD <i>(Construction, Alteration, or Repair)</i>	1. SOLICITATION NO. DACW17-03-B-0002	2. TYPE OF SOLICITATION <input checked="" type="checkbox"/> SEALED BID (IFB) <input type="checkbox"/> NEGOTIATED (RFP)	3. DATE ISSUED 15-Nov-2002	PAGE OF PAGES 1 OF 138
	IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.			

4. CONTRACT NO.	5. REQUISITION/PURCHASE REQUEST NO. W32CS522771412	6. PROJECT NO.
-----------------	---	----------------

7. ISSUED BY USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BLDG 701 SAN MARCO BLVD CESAJ-CT JACKSONVILLE FL 32207	CODE DACW17	8. ADDRESS OFFER TO (If Other Than Item 7) CODE BY HAND: DELIVER TO "ISSUED BY" ADDRESS BY MAIL: USAED JACKSONVILLE, PO BOX 4970, ATTN: CESAJ-CT JACKSONVILLE FL 32232-0019	DACW17
TEL:	FAX:	TEL:	FAX:

9. FOR INFORMATION CALL:	A. NAME WILLIE A MAYS	B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS) 904-232-3535
--------------------------	--------------------------	---

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS(Title, identifying no., date):

MAINTENANCE DREDGING AND ADVANCED MAINTENANCE DREDGING, 33-FOOT PROJECT, PALM BEACH HARBOR, PALM BEACH COUNTY, FLORIDA

DRAWINGS: D.O. FILE NO. 16-341 DTD AUGUST 2002, 16 SHEETS + COVER

DESCRIPTION OF WORK: SEE ATTACHED PAGE 00010-3

MAGNITUDE OF CONSTRUCTION IS BETWEEN \$5,000,000.00 AND \$10,000,000.00

THIS IS AN UNRESTRICTED ACQUISITION. ALL BUSINESSES ARE ENCOURAGED TO PARTICIPATE.

YOU MUST BE REGISTERED IN THE CENTRAL CONTRACTOR REGISTRATION IN ORDER TO BE ELIGIBLE TO RECEIVE AN AWARD FROM THIS SOLICITATION. CALL 1-888-227-2423 FOR INFORMATION.

****Refer to BLOCK 11 below and to Section 00700, Clause 52.211-10 for performance period.**

11. The Contractor shall begin performance within 20 calendar days and complete it within _____ calendar days after receiving award, notice to proceed. This performance period is mandatory, negotiable. (See SECTION 00700 _____.)

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? (If "YES," indicate within how many calendar days after award in Item 12B.) <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	12B. CALENDAR DAYS 5
---	-------------------------

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 02:00 PM (hour) local time 16 Dec 2002 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, AND AWARD (Continued)

(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR *(Include ZIP Code)*

15. TELEPHONE NO. *(Include area code)*

16. REMITTANCE ADDRESS *(Include only if different than Item 14)*
See Item 14

CODE

FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within _____ calendar days after the date offers are due. *(Insert any number equal to or greater than the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)*

AMOUNTS

SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of

AMENDMENT NO.										
DATE										

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER *(Type or print)*

20B. SIGNATURE

20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:
SEE SCHEDULE

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN *(4 copies unless otherwise specified)*

ITEM 26

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
 10 U.S.C. 2304(c) 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE K3M0J00

SOUTH FLORIDA AREA OFFICE
USA CORPS OF ENGINEERS ((CESAJ-CO-W)
4400 PGA BLVD, SUITE 203
PALM BEACH GARDENS, FL 33410
(PHONE: 561-626-5299)

27. PAYMENT WILL BE MADE BY CODE t0b0200

USACE FINANCE CENTER
5722 INTEGRITY DRIVE
ATTN: CEFC-AO-P
MILLINGTON, TN 38054-5005

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT *(Contractor is required to sign this document and return _____ copies to issuing office.)* Contractor agrees to furnish and deliver all items or perform all work, requisitions identified on this form and any continuation sheets for the consideration stated in this contract. The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications or incorporated by reference in or attached to this contract.

29. AWARD *(Contractor is not required to sign this document.)*
Your offer on this solicitation, is hereby accepted as to the items listed. This award consummates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award. No further contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN *(Type or print)*

31A. NAME OF CONTRACTING OFFICER *(Type or print)*

30B. SIGNATURE

30C. DATE

31B. UNITED STATES OF AMERICA
BY

31C. AWARD DATE

DESCRIPTION OF WORK: MAINTENANCE DREDGING AND ADVANCED MAINTENANCE DREDGING, 33-FOOT PROJECT, PALM BEACH HARBOR, PALM BEACH COUNTY, FLORIDA
 The 2003 Palm Beach Harbor dredging project, including all optional work, will consist of dredging material from the Entrance Channel, existing Settling Basins, Cut-1, Cut-2, Expanded Settling Basin and the North and South Turning Basins. The base bid for maintenance dredging will consist of removing approximately 74,000 cubic yards of material from the Entrance Channel, Settling Basin, Extended Settling Basin, Cut-1 and Cut-2. Option bid item A is for maintenance dredging an additional 45,000 cubic yards of unanticipated shoaling within the entrance channel area which may occur between now and the commencement of dredging. Option bid item B is for rental of a dredge and labor for dredging scattered shoals that may exist in the North and South Turning Basins. Option bid item C is for the removal of approximately 297,000 cubic yards of advanced maintenance material that has never been dredged. All material dredged from the base bid and Option B will be disposed in the Palm Beach Harbor beach disposal area located immediately south of the south jetty and extending approximately 3130 linear feet to the south. All dredged material from Option A, and C will be placed at the Midtown Beach disposal area located approximately 25,000 feet south of the south jetty. Method of dredging is restricted to hopper or cutter suction dredges. Base bid and option bid work will also include turbidity monitoring and endangered species observer/monitoring. The Contractor is advised that work under this contract will be conducted during the winter season (December through March) and wave conditions of three feet or higher may be expected. The Contractor shall furnish plant and equipment that can accomplish work within the time specified under the expected wave conditions.

	<u>Project Depth</u>	<u>Allowable Overdepth</u>	
A. Entrance Channel Sta. 25+00 to 30+00	35	2'	
B. Entrance Channel Settling Basin	35'	2'	
C. Entrance Channel Extended Settling Basin	35'	2'	
D. Entrance Channel Sta. 30+00 to 56+00	37'	2'	
E. Cuts 1 and 2.	33'	2'	
F. North Turning Basin	24'	1'	
South Turning Basin	33'	2'	
G. Expanded Settling Basin	35'	2'	
* (Partial)	(29')	(1')	*

All dredge material is anticipated to be beach quality. Material placed in the Palm Beach Disposal area should begin approximately 250 feet south of the existing sand transfer plant outfall location and proceed south. Material placed in the Midtown Beach Disposal area shall use the ship to shore pipeline corridor required to protect hard bottom habit.

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

**MAINTENANCE DREDGING AND ADVANCE MAINTENANCE DREDGING, 33-FOOT PROJECT,
PALM BEACH HARBOR, PALM BEACH COUNTY, FLORIDA**

<u>LINE ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT MEASURE</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
<u>BASE (Line Items 0001 through 0005):</u>					
0001	MOBILIZATION AND DEMOBILIZATION (SEE SECTION 00700)	1	LUMP SUM		\$ _____
0002	EXCAVATION, UNCLASSIFIED (ESTIMATED QUANTITY - SEE NOTE 1)	74,000	CUBIC YARD	\$ _____	\$ _____
*	ENTRANCE CHANNEL-STA. 25+00 TO CUT 2 STA. 87+00 AND SETTLING BASIN STA. 32+00 TO STA. 40+50, AND EXTENDED SETTLING BASIN STA. 32+00 TO STA. 37+00 USING PALM BEACH HARBOR BEACH DISPOSAL AREA				*
0003	ENDANGERED SPECIES MONITORING (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	LUMP SUM		\$ _____
0004	TURBIDITY MONITORING (SEE SECTION 01411: TURBIDITY MONITORING)	1	LUMP SUM		\$ _____
0005	SEA TURTLE TRAWLING AND RELOCATION (ESTIMATED QUANTITY)(SEE NOTE 5)	14	DAY	\$ _____	\$ _____
TOTAL BASE (LINE ITEMS 0001 THROUGH 0005)					\$ _____
0006	<u>OPTION A (Line Items 0006AA through 0006AE):</u>				
0006AA	MOBILIZATION AND DEMOBILIZATION (SEE SECTION 00700)	1	LUMP SUM		\$ _____
0006AB	EXCAVATION, UNCLASSIFIED (ESTIMATED QUANTITY - SEE NOTE 1)	45,000	CUBIC YARD	\$ _____	\$ _____
*	ENTRANCE CHANNEL-STA. 25+00 TO CUT 2 STA. 87+00 USING MIDTOWN BEACH DISPOSAL AREA				*
0006AC	ENDANGERED SPECIES MONITORING (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	LUMP SUM		\$ _____
0006AD	TURBIDITY MONITORING (SEE SECTION 01411: TURBIDITY MONITORING)	1	LUMP SUM		\$ _____
0006AE	SEA TURTLE TRAWLING AND RELOCATION (ESTIMATED QUANTITY)(SEE NOTE 5)	14	DAY	\$ _____	\$ _____
TOTAL OPTION A (LINE ITEMS 0006AA THROUGH 0006AE)					\$ _____
0007	<u>OPTION B (Line Items 0007AA through 0007AD):</u>				
0007AA	CONTINGENCY DREDGING (NORTH AND SOUTH TURNING BASINS) USING PALM BEACH HARBOR DISPOSAL AREA	1	DAY	\$ _____	\$ _____
0007AB	ENDANGERED SPECIES MONITORING (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	LUMP SUM		\$ _____

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

**MAINTENANCE DREDGING AND ADVANCE MAINTENANCE DREDGING, 33-FOOT PROJECT,
PALM BEACH HARBOR, PALM BEACH COUNTY, FLORIDA**

<u>LINE ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT MEASURE</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
0007AC	TURBIDITY MONITORING (SEE SECTION 01411: TURBIDITY MONITORING)	1	LUMP SUM		\$ _____
0007AD	SEA TURTLE TRAWLING AND RELOCATION (ESTIMATED QUANTITY)(SEE NOTE 5)	1	DAY	\$ _____	\$ _____
TOTAL OPTION B (LINE ITEMS 0007AA THROUGH 0007AD)					\$ _____
0008	<u>OPTION C (Line Items 0008AA through 0008AE):</u>				
0008AA	MOBILIZATION AND DEMOBILIZATION (SEE SECTION 00700)	1	LUMP SUM		\$ _____
0008AB	EXCAVATION, UNCLASSIFIED (ADVANCE MAINTENANCE MATERIAL) (ESTIMATED QUANTITY-SEE NOTES 1 AND 2) EXPANDED SETTLING BASIN USING MIDTOWN BEACH DISPOSAL AREA	297,000	CUBIC YARD	\$ _____	\$ _____
0008AC	ENDANGERED SPECIES MONITORING (SEE SECTION 01355: ENVIRONMENTAL PROTECTION)	1	LUMP SUM		\$ _____
0008AD	TURBIDITY MONITORING (SEE SECTION 01411: TURBIDITY MONITORING)	1	LUMP SUM		\$ _____
0008AE	SEA TURTLE TRAWLING AND RELOCATION (ESTIMATED QUANTITY)(SEE NOTE 5)	14	DAY	\$ _____	\$ _____
TOTAL OPTION C (LINE ITEMS 0008AA THROUGH 0008AE)					\$ _____
TOTAL (BASE + OPTIONS A, B AND C; LINE ITEMS 0001 THROUGH 0008AE)					\$ _____

NOTES:

(1) QUANTITY INCLUDES REQUIRED DEPTH, ALLOWABLE OVERDEPTH, AND SHOALING ESTIMATED TO OCCUR BETWEEN DATES OF SURVEYS AND ACTUAL DREDGING.

(2) BIDDERS MUST BID ON ALL LINE ITEMS. SEE PROVISION AT 52.214-18 (SECTION 00100)

(3) FAILURE TO COMPLETE AND RETURN ALL REQUIRED SUBMISSIONS (SF 1442, SECTION 00010, AND SECTION 00600) COULD RENDER YOUR BID NONRESPONSIVE.

(4) SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS / EVALUATION FACTORS FOR AWARD."

(5) SEA TURTLE TRAWLING AND RELOCATION IS REQUIRED IF THE CONTRACTOR TAKES THREE OR MORE SEA TURTLES DURING DREDGE OPERATIONS.

(6) FOR COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) ALTERNATE I (APR 1984), SEE SECTION 00700, 52.211-10.

(7) OPTION LINE ITEMS: SEE SECTION 00700, FAR 52.217-7, OPTION FOR INCREASED QUANTITY - SEPARATELY PRICED LINE ITEM (MAR 1989)