

ABSTRACT OF OFFERS - CONSTRUCTION				1. SOLICITATION NUMBER	DACW17-00-B-0027	2. DATE ISSUED	April 24, 2000	3. DATE OPENED		3. DATE OPENED	July 20, 2000	Page 1	of 1		
4. ISSUING OFFICE  Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202				I CERTIFY that I have opened, read, & recorded on this abstract all offers received in response to this solicitation: ->		NAME AND TITLE OF CERTIFYING OFFICIAL (Type) Deidra W. Cox, Contract Specialist									
				SIGNATURE		/S/ Deidra W. Cox				DATE SIGNED		July 20, 2000			
5. PROJECT TITLE  Construction Dredging, 34-Foot Project, YBOR Turning basin Widener, Tampa Harbor, FL				9. OFFERS											
				8. GOVERNMENT ESTIMATE		NO. 1		NO. 2		NO. 3		NO. 4		NO. 5	
(Check A, B, or C, and complete D, E, and F.)				A. OFFEROR (504) 461-9200 Weeks Marine, Inc. P.O. Box 339 Kenner, LA 70063		A. OFFEROR (813) 831-1211 Hendry Corporation P.O. Box 13228 Tampa, FL 33681-3228		A. OFFEROR (630) 574-3000 Great Lakes Dredge & Dock Co. 2122 York Road Oak Brook, IL 60523		A. OFFEROR (843) 722-9083 Marinex Construction Co., Inc. 983 River Road Johns Island, SC 29455		A. OFFEROR (757) 242-4800 Wright Dredging Company P.O. Box 540 Windsor, VA 23487			
A. HIRED LABOR				Large Business		Small Business		Large Business		Small Business		Small Business			
X B. REASONABLE CONTRACT (Without Profit)				B. BID SECURITY (Type & amount) 20% Bid Bond		B. BID SECURITY (Type & amount) 20% Bid Bond		B. BID SECURITY (Type & amount) 20% Bid Bond		B. BID SECURITY (Type & amount) 20% Bid Bond		B. BID SECURITY (Type & amount) 20% Bid Bond			
C. REASONABLE CONTRACT (Including Profit)				C. ADDENDA ACKNOWLEDGED 5		C. ADDENDA ACKNOWLEDGED 5		C. ADDENDA ACKNOWLEDGED 5		C. ADDENDA ACKNOWLEDGED 5		C. ADDENDA ACKNOWLEDGED 5			
6. NUMBER OF ADENDA ISSUED: 5				E. UNIT PRICE		F. EST. AMOUNT		D. UNIT PRICE		E. EST. AMOUNT		UNIT PRICE		EST. AMOUNT	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	7D. UNIT												
0001	MOBILIZATION AND DEMOBILIZATION	1	LUMP SUM		\$909,000.00		\$1,600,000.00		\$1,450,000.00		\$1,550,000.00		\$1,678,010.00		\$1,125,000.00
0002	EXCAVATION UNCLASSIFIED (ESTIMATED QUANTITY) (NOTE 1)	545,000	CUBIC YARD	4.50	\$2,452,500.00	\$6.00	\$3,270,000.00	\$6.50	\$3,542,500.00	\$6.54	\$3,564,300.00	\$10.83	\$5,902,350.00	\$4.95	\$2,697,750.00
0003	TURBIDITY MONITORING	1	LUMP SUM		\$104,000.00		\$10,000.00		\$35,000.00		\$16,800.00		\$64,000.00		\$16,000.00
0004	OYSTER BEDS RELOCATION	1	LUMP SUM		\$11,000.00		\$30,000.00		\$35,000.00		\$38,500.00		\$52,000.00		\$2,500.00
0005	CLEARING, GRUBBING, AND STRIPPING	1	LUMP SUM		\$96,000.00		\$20,000.00		\$120,000.00		\$18,360.00		\$22,300.00		\$20,160.00
0006	HOOKE'S POINT DISPOSAL AREA DIKE CONSTRUCTION	1	LUMP SUM		\$2,040,000.00		\$500,000.00		\$453,100.00		\$401,880.00		\$403,000.00		\$441,280.00
0007	WEIRS AND CULVERTS	1	LUMP SUM		\$135,000.00		\$150,000.00		\$243,800.00		\$216,240.00		\$231,000.00		\$237,440.00
0008	GEOTEXTILE	1	LUMP SUM		\$204,500.00		\$75,000.00		\$73,600.00		\$65,280.00		\$72,300.00		\$71,680.00
	TOTAL BID (LINE ITEMS 0001 THROUGH 0008):				\$5,952,000.00		\$5,655,000.00		\$5,953,000.00		\$5,871,360.00		\$8,424,960.00		\$4,611,810.00