ABSTRACT OF OFFERS - CONSTRUCTION  4. ISSUING OFFICE  Jacksonville District Office  U.S. Army Corps of Engineers				1. SOLICITATION NUMBER  DACW17-00-B-0031				2. DATE ISSUED 3. DATMAY 12, 2000			DATE OPENED August 10, 2000		Page 1 of 1
				I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation:		NAME AND TITLE OF CERTIFYING OFFICIAL (Type)  Deidra W. Cox, Contract Specialist							
						SIGNATURE /S/ Deidra W. Cox							DATE SIGNED 8/14/00
						9. OFFERS				4. OFFERS (Continued)			
400 West Bay Street, Room 883			8. GOVERNMENT ESTIMATE		NO. 1		NO. 2		NO. 3		NO. 4		
Jacksonville, Florida 32202						(843) 722-9083	A OFFEROE (616) 392-2958		A. OFFEROR	(757) 547-9611 A. OFFEROR		(912) 234-0600	
5. PROJECT TITLE				(Check A, B, or C, and complete D, E,		Marinex Construction Co., Inc. 983 River Road		Lake Michigan Contractors, Inc. 265 Kollen Park Dr.		Cottrell Contracting Corp. 328 N. Battlefield Blvd.		Harbor Construction Co., Inc. 1481 Dean Forrest Road	
Maintenance Dredging, 12-foot Project, AIWW between Norfolk, VA & St. Johns River, FL				A. HIRED LABOR		John's Island, SC 29455 (Sm. Bus.)		Holland, MI 49423 (Sm. Bus.)		Chesapeake, VA 23320 (Sm. Bus.)		Savannah, GA 31405 (Sm. Bus)	
				X B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY 20.0%		B. BID SECURITY 20.0%		B. BID SECURITY 20.0%		B. BID SECURITY	20.0%
	6. NUMBER OF ADENDA ISSUED:			C. REASONABL	F CONTRACT	(Type & amount)  C. ADDENDA		(Type & amount)  C. ADDENDA		(Type & amount)  C. ADDENDA		(Type & amount)	
7A. ITEM NO.	7.B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	7D. UNIT	(Including Profit)	LCONTRACT	ACKNOWLEDGED:	Yes	ACKNOWLEDGED:	Yes	ACKNOWLEDGED	Yes	ACKNOWLEDGED	Yes
		COMMITTI		E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. EST. AMOUNT	D. UNIT PRICE	E. EST. AMOUNT	UNIT PRICE	EST. AMOUNT	UNIT PRICE	EST. AMOUNT
0001	Mobilization and Demobilization	1	LS	LS	\$807,000.00	LS	\$411,000.00	LS	\$588,000.00	LS	\$457,350.00	LS	\$1,101,972.00
0002	Excavation Unclassified Cut-21 Sta, 0+00 To Cut-26A Sta. 6+22 and Cut- 27A Sta. 0+00 to Cut 27C Sta. 26+95 using Beach Disposal Area (Est Quantity-See Note 1)	188,000	CY	\$7.50	\$1,410,000.00	\$3.87	\$727,560.00	\$6.00	\$1,128,000.00	\$7.40	\$1,391,200.00	\$6.19	\$1,163,720.00
0003	Excavation Unclossified Cut-27 Sta. 0+00 to Sta 70+55 using Upland Disposal Area DU-2 (Estimated Quantity-See Note 1)	26,000	CY	\$6.65	\$172,000.00	\$3.87	\$100,620.00	\$6.00	\$156,000.00	\$3.87	\$100,620.00	\$5.48	\$142,480.00
0004	Turbidity Monitoring		LS	LS	\$32,280.00	LS	\$19,000.00	LS	\$30,000.00	LS	\$5,000.00	LS	\$45,678.00
0005	Endangered Species Observers (Hopper Dredges Only)		LS	LS	\$0.00	LS	\$0.00	LS	\$0.00	LS	\$0.00	LS	\$0.00
0006	Beach Tilling (Est. Quant.)	12	ACRE	\$485.00	\$5,820.00	\$2,150.00	\$25,800.00	\$1,000.00	\$12,000.00	\$400.00	\$4,800.00	\$7,890.00	\$94,680.00
0007	Sea Turtle Population Survey (Hopper Dredges Only)		LS	LS	\$0.00	LS	\$0.00	LS	\$0.00	LS	\$0.00	LS	0/00
0008	Mobilization and Demobilization For Sea Trutle Trawling and Relocation (See Note (2) Below) (Hopper Dredges Only)		LS	LS	\$0.00	LS	\$0.00	LS	\$0.00	LS	\$0.00	LS	\$0.00
0009	Sea Turtle Trawling & Relocation (Est. Quantity (See Note (2) Below )Hopper Dredges Only)	10	Day	\$0.00	\$0.00	Day	\$0.00	Day	\$0.00	Day	\$0.00	Day	\$0.00
	TOTAL BID				\$2,428.000.00		\$1,283,980.00		\$1,914,000.00		\$1,958,970.00		\$2,548,530.00