

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 | 3

2. AMENDMENT/MODIFICATION NO.
06

3. EFFECTIVE DATE
20 August 2001

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. (If applicable)

6. ISSUED BY
CODE

DACW17

7. ADMINISTERED BY (If other than Item 6)

CODE

USA ENGINEER DISTRICT, JACKSONVILLE
400 WEST BAY STREET
ATTN: CESAJ-CT (ROOM 867)
JACKSONVILLE, FL 32202-4412

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

(✓)

9A. AMENDMENT OF SOLICITATION NO.

DACW17-01-R-0001

✗

9B. DATED (SEE ITEM 11)
4/20/01

10A. MODIFICATION OF CONTRACTS/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE

FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended.

is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

STORMWATER TREATMENT AREA, 1-EAST, CONTRACT 5, C-51 C&SF PROJECT, PALM BEACH COUNTY, FL.

ANY ENCLOSURES ACCOMPANYING THIS AMENDMENT SHOULD BE INSERTED IN THE PLANS AND/OR SPECIFICATIONS AS APPLICABLE. ALL SUPERSEDED MATERIALS SHOULD BE REMOVED OR ADEQUATELY MARKED TO INDICATE THEY HAVE BEEN SUPERSEDED.

THE PROPOSAL DUE DATE IS CHANGED FROM 8/9/01 AT 16:00 TO 8/30/01 AT 16:00.

(SEE CONTINUATION SHEET FOR CHANGES)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

CLAUDIA H. HUNDLEY, CONTRACTING OFFICER


15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

16C. DATE SIGNED

(Signature of person authorized to sign)

BY  (Signature of Contracting Officer)

8-20-01

SECTION SF-30 BLOCK CONTINUATION SHEET

Central and Southern Florida Project, Stormwater Treatment Area 1-East,
Contract 5, C-51, Palm Beach County, Florida

RFP: DACW17-01-R-0001 dated 20 April 2001, Amendment #0006.

SPECIFICATIONS: The specifications have not been edited to indicate the changes listed below (Items 1 through 5). These changes listed below are descriptive.

1. Section 00010, on SF1442 (Page 00010-1) in Box 13A, **Delete** the number "1" from the first underline space and leave it blank; and **Delete** the date (inserted in the third underline space by Amendment #0004) "8/09/01" and **Insert** the date "8/30/01".
2. Section 01000, in Paragraph 1.7 (Page 8), **Delete** the first sentence "Other than as specified below, the construction sequence and order of work shall be determined by the Contractor" and **Insert** the sentence "Other than as specified below, the construction sequence and order of work for construction activities including mobilization and demobilization, turbidity monitoring, demolition, clearing, grubbing, grassing, as-built surveys, and as-built drawings shall be determined by the contractor"; and **Delete** the sentence (added by Amendment #0004) "Tasks not specified may be completed concurrently or after the tasks specified below." In Paragraph 1.7.1 (Pages 8 and 9), **Delete** the second sentence "This requirement shall be construed to require completion of all associated work, including water control structures passing through the South Distribution Cell Levee, other than final connection to the new power distribution line to be constructed by FPL and grassing" and **Insert** the sentences "This requirement shall be construed to require completion of water control structures passing through the embankments and foundations to the minimum extent necessary to permit completion of the required embankments, and to exclude grassing. The following items of work associated with Water control structures passing through and beneath the South Distribution Cell Levee may be delayed until following completion by FPL of the new power transmission lines generally paralleling the South Distribution Cell Levee:
 - a. Installation of slide gates and operators.
 - b. Installation of pre-cast concrete control buildings.
 - c. Installation of electrical and controls equipment, conduit and cable.
 - d. Connection to new distribution line to be constructed by FPL and final testing."
3. Section 02230, in Paragraph 3.1 (Page 3), **Delete** the first sentence "All areas within the construction limits of the contract shall be cleared of surface vegetation, including ground litter, trees, shrubs, brush, stumps, exposed roots, remnant sugar cane and other agricultural crops, and other woody stalked vegetation" and **Insert** the sentences "All areas within the limits of Cells 1 through 7, the South Distribution Cell Levee, the Interior Levee 7, and the peat stockpile area shall be cleared unless otherwise specified on the contract documents. These areas shall be cleared of surface vegetation, including ground litter, trees, shrubs, brush, stumps, exposed roots, remnant sugar cane and other agricultural crops, and other woody stalked vegetation. The contractor shall not

clear the corridor areas designated on the plans as "canal and berm to remain"". In Paragraph 3.2 (Page 3), before the first sentence, **Insert** the sentences "The Contractor shall grub all areas designated on the plans for grubbing or specified herein. Grubbing outside these limits shall not be considered for payment under the line item "Grubbing" in Section 00010 SUPPLIES OR SERVICES AND PRICES/COSTS. The contractor shall not grub the corridor areas designated on the plans as "canal and berm to remain"".

4. Section 02300, in Paragraph 1.2.2 (Page 4), **Delete** the sentence "Materials which do not comply with the requirements for satisfactory embankment materials are unsatisfactory for use in embankment construction" and **Insert** the sentence "Unsatisfactory materials for use in general cell grading are limited to trash, refuse, stumps, roots, root mats, and the products of demolition, clearing/scalping, clearing and grubbing". In Paragraph 1.7, at the end of Subparagraph f. (Page 8), **Add** the sentence "Those lump sum prices include all costs for processing the excavated material, including the removal of stumps, roots, and root mats." After Paragraph 3.4.2, **Add** new Paragraph 3.4.3 as follows:

"3.4.3 Removal of Unsatisfactory Materials from Cell Excavation

The contractor shall remove unsatisfactory material including stumps, roots, and root mats from material excavated from the cells prior to use as fill in the cells. The disposition of unsatisfactory materials shall be the same as material from clearing and grubbing operations as described in the paragraph "Disposal of Materials" of Section 02230 CLEARING AND GRUBBING."

5. Under this amendment, the text file **stale.txt** is posted on the EBS web site for download by prospective bidders. This text file provides the existing ground surface information from surveys of the entire project area. Prospective bidders may utilize this file to generate surface models in their own proprietary software applications for quantity computations.

DRAWINGS: There are no changes to the drawings under this amendment.