

ABSTRACT OF OFFERS - CONSTRUCTION				SOLICITATION NUMBER DACW17-02-B-0009		2. DATE ISSUED March 14, 2002		3. DATE CLOSED: August 20, 2002	
				I CERTIFY that I have opened, read, and recorded on this abstract the offers received in response to this solicitation: ->		NAME AND TITLE OF CERTIFYING OFFICIAL (Type) CLAURICE M. DINGLE, Contract Specialist			
4. ISSUING OFFICE Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202						GOVERNMENT ESTIMATE Check A, B, or C, and complete D, E, and F.		SIGNATURE /S/	
				9. OFFERS					
5. PROJECT TITLE CENTRAL AND SOUTHERN FLORIDA PROJECT FOR FLOOD CONTROL AND OTHER PURPOSES, C-51 STORMWATER TREATMENT AREA 1 EAST, CONTRACT 6, PALM BEACH COUNTY, FLORIDA				A. HIRED LABOR		NO. 1 A. OFFEROR 817-481-9990 Handex of Florida, Inc. 30941 Suneagle Drive Mt. Dora, Florida 32757		NO. 2 A. OFFEROR 954 680-6100 Bergeron Land Development, 19612 SW 69th Place Fort Lauderdale, FL 33332	
				B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY 20% (Type & amount)		B. BID SECURITY 20% (Type & amount)	
6. NUMBER OF ADENDA ISSUED:				C. REASONABLE CONTRACT (Including Profit)		B. Business Size: LB		C. BUSINESS SIZE: LB	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	7D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	C. ADDENDA ACKNOWLEDGE Yes		D. ADDENDA ACKNOWLEDGED: Yes	
	BASE WORK					D. UNIT PRICE	E. EST. AMOUNT	D. UNIT PRICE	E. EST. AMOUNT
0001	Electrical Power Distribution (See Note 1)	1	LS		\$280,000.00		\$280,000.00		\$280,000.00
0002	Environmental Protection	1	LS		\$111,200.00		\$408,025.65		\$90,000.00
0003	Demolition	1	LS		\$468,000.00		\$505,262.16		\$225,000.00
0004	Clearing	1	LS		\$1,530,000.00		\$472,123.00		\$500,000.00
0005	Grubbing	1	LS		\$444,000.00		\$227,597.80		\$300,000.00
0006	Waste Excavation Segment 3	61,389	CY	\$3.00	\$184,167.00	\$1.98	\$121,550.22	\$3.80	\$233,278.20
0007	Waste Excavation Segment 4	57,355	CY	\$3.00	\$172,065.00	\$2.17	\$124,460.35	\$1.75	\$100,371.25
0008	Levee Embankment, Segment 1	199,128	CY	\$3.00	\$571,767.00	\$1.78	\$354,447.84	\$5.00	\$995,640.00
0009	Levee Embankment, Segment 2	313,198	CY	\$3.00	\$939,594.00	\$1.61	\$504,248.78	\$5.70	\$1,785,228.60
0010	Levee Embankment, Segment 3	344,234	CY	\$3.00	\$1,032,702.00	\$1.56	\$537,005.04	\$7.50	\$2,581,755.00
0011	Levee Embankment, Segment 4	195,335	CY	\$3.00	\$586,005.00	\$1.59	\$310,582.65	\$6.10	\$1,191,543.50
0012	Levee Embankment, Segment 5	58,439	CY	\$2.00	\$116,878.00	\$1.69	\$98,761.91	\$5.00	\$292,195.00
0013	Fill Existing Canal	73,681	CY	\$2.00	\$147,362.00	\$2.27	\$167,255.87	\$3.00	\$221,043.00
0014	Excavation, Dewatering, Filling and Backfilling for Control Structures S-364, S-365, S-367, S-368, & S-369 (Per Structure)	19	EA	\$55,900.00	\$1,062,100.00	\$17,042.79	\$323,813.01	\$30,000.00	\$570,000.00
0015	Excavation, Dewatering, Filling, and Backfilling for Control Structure S-375	1	LS		\$112,300.00		\$53,996.58		\$60,000.00
0016	Riprap	1,277	CY	\$64.00	\$81,728.00	\$63.79	\$81,459.83	\$100.00	\$127,700.00
0017	Bedding for Riprap	393	CY	\$30.00	\$11,790.00	\$37.85	\$14,875.05	\$100.00	\$39,300.00
0018	48" Corrugated Aluminum Pipe	460	LF	\$111.00	\$51,060.00	\$80.28	\$36,928.80	\$200.00	\$92,000.00
0019	Flashboard Risers for 48" Corrugated Aluminum Pipe with Flashboards	2	EA	\$2,204.00	\$4,408.00	\$3,797.15	\$7,594.30	\$4,000.00	\$8,000.00
0020	Cast-In-Place Reinforced Concrete	4,056	CY	\$428.00	\$1,735,968.00	\$334.91	\$1,358,394.96	\$700.00	\$2,839,200.00

ABSTRACT OF OFFERS - CONSTRUCTION				SOLICITATION NUMBER DACW17-02-B-0009		2. DATE ISSUED March 14, 2002		3. DATE CLOSED: August 20, 2002	
				I CERTIFY that I have opened, read, and recorded on this abstract the offers received in response to this solicitation: ->		NAME AND TITLE OF CERTIFYING OFFICIAL (Type) CLAURICE M. DINGLE, Contract Specialist			
4. ISSUING OFFICE Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202						GOVERNMENT ESTIMATE Check A, B, or C, and complete D, E, and F.		SIGNATURE /S/	
				9. OFFERS					
5. PROJECT TITLE CENTRAL AND SOUTHERN FLORIDA PROJECT FOR FLOOD CONTROL AND OTHER PURPOSES, C-51 STORMWATER TREATMENT AREA 1 EAST, CONTRACT 6, PALM BEACH COUNTY, FLORIDA				A. HIRED LABOR		NO. 1		NO. 2	
						A. OFFEROR 817-481-9990 Handex of Florida, Inc. 30941 Suneagle Drive Mt. Dora, Florida 32757		A. OFFEROR 954 680-6100 Bergeron Land Development, 19612 SW 69th Place Fort Lauderdale, FL 33332	
6. NUMBER OF ADENDA ISSUED:				B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY 20% (Type & amount)		B. BID SECURITY 20% (Type & amount)	
						C. REASONABLE CONTRACT (Including Profit)		C. BUSINESS SIZE: LB	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	7D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	C. ADDENDA Yes ACKNOWLEDGE		D. ADDENDA Yes ACKNOWLEDGED:	
						D. UNIT PRICE	E. EST. AMOUNT	D. UNIT PRICE	E. EST. AMOUNT
0021	Embedded Metal items for Control Structures S-364, S-365, S-367, S-368 and S-369 (Per Structure)	19	EA	\$3,085.00	\$58,615.00	\$1,516.09	\$28,805.71	\$4,500.00	\$85,500.00
0022	8'X8' Precast Concrete Box Culverts for Control Structures S-364, S-367, S-368 and S-369 (Per Structure)	19	EA	\$33,888.00	\$643,872.00	\$30,362.35	\$576,884.65	\$15,000.00	\$285,000.00
0023	8'X8' Precast Concrete Box Culverts for Control Structure S-375	1	LS		\$138,890.00		\$115,710.66		\$50,000.00
0024	Grassing	153	AC	\$1,838.00	\$281,214.00	\$1,542.54	\$236,008.62	\$1,300.00	\$198,900.00
0025	Structure Handrailing (Per Structure)	19	EA	\$2,196.00	\$41,724.00	\$3,983.32	\$75,683.08	\$3,300.00	\$62,700.00
0026	Floor Grating for Control Structures S-364, S-365, S-368 and S-369 (Per Structure)	19	EA	\$436.00	\$8,284.00	\$2,145.91	\$40,772.29	\$9,000.00	\$171,000.00
0027	Embedded Metals, Structure Handrailing and Floor Grating for Control Structure S-375	1	LS		\$16,796.00		\$8,280.97		\$16,000.00
0028	6'X6' Precast Concrete Control Building (Per Structure)	19	EA	\$7,980.00	\$151,620.00	\$11,430.07	\$217,171.33	\$9,000.00	\$171,000.00
0029	8'X8' Precast Concrete Control Building	1	EA	\$13,300.00	\$13,300.00	\$12,859.49	\$12,859.49	\$10,000.00	\$10,000.00
0030	96"X96" Aluminum Slide Gate and Operator	22	EA	\$23,491.00	\$516,802.00	\$22,503.20	\$495,070.40	\$22,000.00	\$484,000.00
0031	Stilling Wells	10	EA	\$3,990.00	\$39,900.00	\$28,235.99	\$282,359.90	\$3,000.00	\$30,000.00
0032	Staff Gager	5	EA	\$532.00	\$2,660.00	\$5,013.27	\$25,066.35	\$600.00	\$30,000.00
0033	Single Gate Control Structure Electrical Construction (Per Structure)	19	EA	\$15,838.00	\$300,922.00	\$47,613.22	\$904,651.18	\$31,000.00	\$589,000.00
0034	S-375 Electrical Construction	1	LS		\$35,756.00		\$87,558.71		\$67,845.00
0035	Stilling Well Level Sensors	32	EA	\$7,998.00	\$255,936.00	\$8,287.32	\$265,194.24	\$7,000.00	\$224,000.00
0036	Structure)	44	EA	\$20,350.00	\$895,400.00	\$11,905.88	\$523,858.72	\$13,000.00	\$572,000.00
0037	Fiu Structure Telemetry Work	2	EA	\$33,079.00	\$66,158.00	\$13,939.46	\$27,878.92	\$60,000.00	\$120,000.00
0038	Excavation for S-319 Getaway Channel	112,200	CY	\$3.00	\$336,600.00	\$2.03	\$227,766.00	\$1.50	\$168,300.00

ABSTRACT OF OFFERS - CONSTRUCTION										
4. ISSUING OFFICE										
Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202				4. OFFERS (Continued)						
				NO. 3	NO. 4		NO. 5		NO. 6	
				A. OFFEROR 850 785-0592 Gulf Group, Inc. 1654 E. 5th Street Panama City, FL 32401	A. OFFEROR 904 771-1313 Barco-Duval Engineering, Inc. 7587 Wilson Blvd. Jacksonville, FL 32210		A. OFFEROR 813 286-1711 URS Group, Inc. 7650 W. Courtney Campbell Causeway Tampa, FL 33607		A. OFFEROR Advance Const Services, Inc. P.O. Box 1452 Brewton, AL 364	
				B. BID SECURITY 20% (Type & amount)	B. BID SECURITY 20% (Type & amount)		B. BID SECURITY 20% (Type & amount)		B. BID SECURITY (Type & amount)	
5. PROJECT TITLE CENTRAL AND SOUTHERN FLORIDA PROJECT FOR FLOOD CONTROL AND OTHER PURPOSES, C-51 STORMWATER TREATMENT AREA 1 EAST, CONTRACT 6, PALM BEACH COUNTY, FLORIDA				C. BUSINESS SIZE SB	C. BUSINESS SIZE SB		C. BUSINESS SIZE LB		C. BUSINESS SIZE	
6. NUMBER OF ADENDA ISSUED:				D. ADDENDA Yes ACKNOWLEDGED:	D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA ACKNOWLEDGED:	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	7D. UNIT	UNIT PRICE	EST. AMOUNT	UNIT PRICE	EST. AMOUNT	UNIT PRICE	EST. AMOUNT	UNIT PRICE
	BASE WORK									
0001	Electrical Power Distribution (See Note 1)	1	LS		\$280,000.00		\$280,000.00		\$280,000.00	
0002	Environmental Protection	1	LS		\$241,902.95		\$318,000.00		\$160,000.00	
0003	Demolition	1	LS		\$243,605.60		\$1,000,000.00		\$250,000.00	
0004	Clearing	1	LS		\$117,219.45		\$1,000,000.00		\$402,689.45	
0005	Grubbing	1	LS		\$143,268.25		\$350,000.00		\$175,000.00	
0006	Waste Excavation Segment 3	61,389	CY	\$4.09	\$251,081.01	\$2.05	\$125,847.45	\$6.75	\$414,375.75	\$3.00
0007	Waste Excavation Segment 4	57,355	CY	\$4.09	\$234,581.95	\$1.15	\$65,958.25	\$6.00	\$344,130.00	\$3.00
0008	Levee Embankment, Segment 1	199,128	CY	\$2.55	\$507,776.40	\$3.10	\$617,296.80	\$4.00	\$796,512.00	\$2.70
0009	Levee Embankment, Segment 2	313,198	CY	\$2.55	\$798,654.90	\$3.56	\$1,114,984.88	\$3.25	\$1,017,893.50	\$2.70
0010	Levee Embankment, Segment 3	344,234	CY	\$2.55	\$877,796.70	\$3.90	\$1,342,512.60	\$3.70	\$1,273,665.80	\$2.70
0011	Levee Embankment, Segment 4	195,335	CY	\$2.55	\$498,104.25	\$6.41	\$1,252,097.35	\$4.50	\$879,007.50	\$3.00
0012	Levee Embankment, Segment 5	58,439	CY	\$2.55	\$149,019.45	\$3.40	\$198,692.60	\$4.40	\$257,131.60	\$2.70
0013	Fill Existing Canal	73,681	CY	\$4.09	\$301,355.29	\$2.45	\$180,518.45	\$2.40	\$176,834.40	\$2.00
0014	Excavation, Dewatering, Filling and Backfilling for Control Structures S-364, S-365, S-367, S-368, & S-369 (Per Structure)	19	EA	\$45,498.53	\$864,472.07	\$21,000.00	\$399,000.00	\$14,500.00	\$275,500.00	\$25,000.00
0015	Excavation, Dewatering, Filling, and Backfilling for Control Structure S-375	1	LS		\$25,228.12		\$32,000.00		\$105,000.00	
0016	Riprap	1,277	CY	\$82.36	\$105,173.72	\$160.00	\$204,320.00	\$65.00	\$83,005.00	\$70.00
0017	Bedding for Riprap	393	CY	\$73.34	\$28,822.62	\$160.00	\$62,880.00	\$85.00	\$35,405.00	\$85.00
0018	48" Corrugated Aluminum Pipe	460	LF	\$112.82	\$51,897.20	\$113.25	\$52,095.00	\$400.00	\$184,000.00	\$100.00
0019	Flashboard Risers for 48" Corrugated Aluminum Pipe with Flashboards	2	EA	\$3,103.56	\$6,207.12	\$3,225.00	\$6,450.00	\$2,500.00	\$5,000.00	\$5,000.00
0020	Cast-In-Place Reinforced Concrete	4,056	CY	\$718.92	\$2,915,939.52	\$645.00	\$2,616,120.00	\$485.00	\$1,967,160.00	\$525.00

ABSTRACT OF OFFERS - CONSTRUCTION										
4. ISSUING OFFICE										
Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202										
5. PROJECT TITLE				4. OFFERS (Continued)						
CENTRAL AND SOUTHERN FLORIDA PROJECT FOR FLOOD CONTROL AND OTHER PURPOSES, C-51 STORMWATER TREATMENT AREA 1 EAST, CONTRACT 6, PALM BEACH COUNTY, FLORIDA				NO. 3		NO. 4		NO. 5		NO. 6
				A. OFFEROR 850 785-0592 Gulf Group, Inc. 1654 E. 5th Street Panama City, FL 32401		A. OFFEROR 904 771-1313 Barco-Duval Engineering, Inc. 7587 Wilson Blvd. Jacksonville, FL 32210		A. OFFEROR 813 286-1711 URS Group, Inc. 7650 W. Courtney Campbell Causeway Tampa, FL 33607		A. OFFEROR Advance Const Services, Inc. P.O. Box 1452 Brewton, AL 364
				B. BID SECURITY 20% (Type & amount)		B. BID SECURITY 20% (Type & amount)		B. BID SECURITY 20% (Type & amount)		B. BID SECURITY (Type & amount)
6. NUMBER OF ADENDA ISSUED:				C. BUSINESS SIZE SB		C. BUSINESS SIZE SB		C. BUSINESS SIZE LB		C. BUSINESS SIZE
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	7D. UNIT	D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA ACKNOWLEDGED:
				UNIT PRICE	EST. AMOUNT	UNIT PRICE	EST. AMOUNT	UNIT PRICE	EST. AMOUNT	UNIT PRICE
0021	Embedded Metal items for Control Structures S-364, S-365, S-367, S-368 and S-369 (Per Structure)	19	EA	\$1,959.22	\$37,225.18	\$1,650.00	\$31,350.00	\$8,000.00	\$152,000.00	\$3,500.00
0022	8'X8' Precast Concrete Box Culverts for Control Structures S-364, S-367, S-368 and S-369 (Per Structure)	19	EA	\$28,175.38	\$535,332.22	\$29,350.00	\$557,650.00	\$35,000.00	\$665,000.00	\$40,000.00
0023	8'X8' Precast Concrete Box Culverts for Control Structure S-375	1	LS		\$92,757.45		\$112,500.00		\$161,400.00	
0024	Grassing	153	AC	\$1,823.41	\$278,981.73	\$1,500.00	\$229,500.00	\$1,835.00	\$280,755.00	\$1,500.00
0025	Structure Handrailing (Per Structure)	19	EA	\$6,253.07	\$118,808.33	\$4,000.00	\$76,000.00	\$3,500.00	\$66,500.00	\$3,500.00
0026	Floor Grating for Control Structures S-364, S-365, S-368 and S-369 (Per Structure)	19	EA	\$3,675.79	\$69,840.01	\$3,600.00	\$68,400.00	\$3,450.00	\$65,555.00	\$2,000.00
0027	Embedded Metals, Structure Handrailing and Floor Grating for Control Structure S-375	1	LS		\$24,017.61		\$20,000.00		\$46,900.00	
0028	6'X6' Precast Concrete Control Building (Per Structure)	19	EA	\$8,338.95	\$158,440.05	\$15,000.00	\$285,000.00	\$8,300.00	\$157,700.00	\$10,000.00
0029	8'X8' Precast Concrete Control Building	1	EA	\$9,925.97	\$9,925.97	\$17,000.00	\$17,000.00	\$29,000.00	\$29,000.00	\$12,000.00
0030	96"X96" Aluminum Slide Gate and Operator	22	EA	\$24,671.50	\$542,773.00	\$31,000.00	\$589,000.00	\$25,000.00	\$550,000.00	\$25,000.00
0031	Stilling Wells	10	EA	\$6,943.18	\$69,431.80	\$6,000.00	\$60,000.00	\$9,650.00	\$96,500.00	\$10,000.00
0032	Staff Gager	5	EA	\$1,496.26	\$7,481.30	\$4,250.00	\$21,250.00	\$1,975.00	\$9,875.00	\$2,000.00
0033	Single Gate Control Structure Electrical Construction (Per Structure)	19	EA	\$31,121.43	\$591,307.17	\$18,250.00	\$346,750.00	\$18,600.00	\$353,400.00	\$32,000.00
0034	S-375 Electrical Construction	1	LS		\$100,287.76		\$37,500.00		\$57,500.00	
0035	Stilling Well Level Sensors	32	EA	\$4,949.27	\$158,376.64	\$6,275.00	\$200,800.00	\$5,575.00	\$178,400.00	\$8,000.00
0036	Structure)	44	EA	\$29,304.87	\$1,289,414.28	\$20,000.00	\$880,000.00	\$11,025.00	\$485,100.00	\$24,000.00
0037	Fiu Structure Telemetry Work	2	EA	\$45,585.35	\$91,170.70	\$24,000.00	\$48,000.00	\$15,000.00	\$30,000.00	\$35,000.00
0038	Excavation for S-319 Getaway Channel	112,200	CY	\$4.09	\$458,898.00	\$0.80	\$89,760.00	\$3.25	\$364,650.00	\$2.00

ABSTRACT OF OFFERS - CONSTRUCTION											
4. ISSUING OFFICE Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202											
								4. OFFERS (Continued)			
				NO. 3		NO. 4		NO. 5		NO. 6	
				A. OFFEROR 850 785-0592 Gulf Group, Inc. 1654 E. 5th Street Panama City, FL 32401		A. OFFEROR 904 771-1313 Barco-Duval Engineering, Inc. 7587 Wilson Blvd. Jacksonville, FL 32210		A. OFFEROR 813 286-1711 URS Group, Inc. 7650 W. Courtney Campbell Causeway Tampa, FL 33607		A. OFFEROR Advance Const Services, Inc. P.O. Box 1452 Brewton, AL 364	
5. PROJECT TITLE CENTRAL AND SOUTHERN FLORIDA PROJECT FOR FLOOD CONTROL AND OTHER PURPOSES, C-51 STORMWATER TREATMENT AREA 1 EAST, CONTRACT 6, PALM BEACH COUNTY, FLORIDA				B. BID SECURITY 20% (Type & amount)		B. BID SECURITY 20% (Type & amount)		B. BID SECURITY 20% (Type & amount)		B. BID SECURITY (Type & amount)	
				C. BUSINESS SIZE SB		C. BUSINESS SIZE SB		C. BUSINESS SIZE LB		C. BUSINESS SIZE	
				D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA ACKNOWLEDGED:	
				UNIT PRICE EST. AMOUNT		UNIT PRICE EST. AMOUNT		UNIT PRICE EST. AMOUNT		UNIT PRICE	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	7D. UNIT								
	TOTAL (LINE ITEMS 0001 THROUGH 0038)			\$13,276,575.77		\$14,889,233.38		\$12,830,540.00			

ABSTRACT OF OFFERS - CONSTRUCTION								
4. ISSUING OFFICE								
Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202				4. OFFERS (Continued)				
				NO. 6	NO. 7		NO. 8	
5. PROJECT TITLE				251 867-9972	A. OFFEROR 954 423-8766		A. OFFEROR 585 277-1000	
CENTRAL AND SOUTHERN FLORIDA PROJECT FOR FLOOD CONTROL AND OTHER PURPOSES, C-51 STORMWATER TREATMENT AREA 1 EAST, CONTRACT 6, PALM BEACH COUNTY, FLORIDA <td>Construction</td> <td colspan="2">Astaldi Construction Corp. 8220 State Road 84 Suite 300 Davie, FL 33324</td> <td colspan="2">Bell Construction, Inc. 1340 Lexington Avenue Rochester, NY 14606</td>				Construction	Astaldi Construction Corp. 8220 State Road 84 Suite 300 Davie, FL 33324		Bell Construction, Inc. 1340 Lexington Avenue Rochester, NY 14606	
				26				
				20%	B. BID SECURITY 20% (Type & amount)		B. BID SECURITY 20% (Type & amount)	
6. NUMBER OF ADENDA ISSUED:				SB	C. BUSINESS SIZE LB		C. BUSINESS SIZE LB	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	7D. UNIT	Yes	D. ADDENDA ACKNOWLEDGED: Yes		D. ADDENDA ACKNOWLEDGED: Yes	
				EST. AMOUNT	UNIT PRICE	EST. AMOUNT	UNIT PRICE	EST. AMOUNT
	BASE WORK							
0001	Electrical Power Distribution (See Note 1)	1	LS	\$280,000.00		\$280,000.00		\$280,000.00
0002	Environmental Protection	1	LS	\$100,000.00		\$152,150.80		\$99,000.00
0003	Demolition	1	LS	\$250,000.00		\$375,000.00		363,681.02
0004	Clearing	1	LS	\$375,000.00		\$1,135,191.00		\$266,452.00
0005	Grubbing	1	LS	\$100,000.00		\$427,658.00		\$330,160.00
0006	Waste Excavation Segment 3	61,389	CY	\$184,167.00	\$5.50	\$337,639.50	\$1.40	\$85,945.00
0007	Waste Excavation Segment 4	57,355	CY	\$172,065.00	\$5.50	\$315,452.50	\$5.24	\$300,540.00
0008	Levee Embankment, Segment 1	199,128	CY	\$537,645.60	\$3.80	\$756,686.40	\$1.89	\$376,352.00
0009	Levee Embankment, Segment 2	313,198	CY	\$845,634.60	\$3.80	\$1,190,152.40	\$2.08	\$651,452.00
0010	Levee Embankment, Segment 3	344,234	CY	\$929,431.80	\$3.80	\$1,308,089.20	\$1.86	\$640,275.00
0011	Levee Embankment, Segment 4	195,335	CY	\$586,005.00	\$3.80	\$742,273.00	\$2.77	\$541,078.00
0012	Levee Embankment, Segment 5	58,439	CY	\$157,785.30	\$3.80	\$222,068.20	\$3.91	\$228,496.00
0013	Fill Existing Canal	73,681	CY	\$147,362.00	\$2.00	\$147,362.00	\$3.28	\$241,674.00
0014	Excavation, Dewatering, Filling and Backfilling for Control Structures S-364, S-365, S-367, S-368, & S-369 (Per Structure)	19	EA	\$475,000.00	\$3,185.00	\$60,515.00	\$13,346.00	\$253,574.00
0015	Excavation, Dewatering, Filling, and Backfilling for Control Structure S-375	1	LS	\$35,000.00		\$27,500.00		\$57,076.00
0016	Riprap	1,277	CY	\$89,390.00	\$350.00	\$446,950.00	\$65.86	\$84,103.00
0017	Bedding for Riprap	393	CY	\$33,405.00	\$35.00	\$13,755.00	\$29.84	\$11,727.00
0018	48" Corrugated Aluminum Pipe	460	LF	\$46,000.00	\$150.00	\$69,000.00	\$221.63	\$101,950.00
0019	Flashboard Risers for 48" Corrugated Aluminum Pipe with Flashboards	2	EA	\$10,000.00	\$6,700.00	\$13,400.00	\$6,197.00	\$12,394.00
0020	Cast-In-Place Reinforced Concrete	4,056	CY	\$2,129,400.00	\$596.00	\$2,417,376.00	\$558.43	\$2,264,992.00

ABSTRACT OF OFFERS - CONSTRUCTION								
4. ISSUING OFFICE								
Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202				4. OFFERS (Continued)				
				NO. 6	NO. 7		NO. 8	
5. PROJECT TITLE				251 867-9972	A. OFFEROR 954 423-8766		A. OFFEROR 585 277-1000	
CENTRAL AND SOUTHERN FLORIDA PROJECT FOR FLOOD CONTROL AND OTHER PURPOSES, C-51 STORMWATER TREATMENT AREA 1 EAST, CONTRACT 6, PALM BEACH COUNTY, FLORIDA				Construction	Astaldi Construction Corp. 8220 State Road 84 Suite 300 Davie, FL 33324		Bell Construction, Inc. 1340 Lexington Avenue Rochester, NY 14606	
6. NUMBER OF ADENDA ISSUED:				26	B. BID SECURITY 20% (Type & amount)		B. BID SECURITY 20% (Type & amount)	
				20%	C. BUSINESS SIZE LB		C. BUSINESS SIZE LB	
				SB	D. ADDENDA ACKNOWLEDGED: Yes		D. ADDENDA ACKNOWLEDGED: Yes	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	7D. UNIT	EST. AMOUNT	UNIT PRICE	EST. AMOUNT	UNIT PRICE	EST. AMOUNT
0021	Embedded Metal Items for Control Structures S-364, S-365, S-367, S-368 and S-369 (Per Structure)	19	EA	\$66,500.00	\$5,770.00	\$109,630.00	\$2,767.00	\$52,573.00
0022	8'X8' Precast Concrete Box Culverts for Control Structures S-364, S-367, S-368 and S-369 (Per Structure)	19	EA	\$760,000.00	\$31,700.00	\$602,300.00	\$12,000.00	\$228,000.00
0023	8'X8' Precast Concrete Box Culverts for Control Structure S-375	1	LS	\$125,000.00		\$120,000.00		\$84,346.00
0024	Grassing	153	AC	\$229,500.00	\$2,300.00	\$351,900.00	\$1,442.00	\$220,626.00
0025	Structure Handrailing (Per Structure)	19	EA	\$66,500.00	\$3,850.00	\$73,150.00	\$3,508.00	\$66,652.00
0026	Floor Grating for Control Structures S-364, S-365, S-368 and S-369 (Per Structure)	19	EA	\$38,000.00	\$1,000.00	\$19,000.00	\$946.00	\$17,974.00
0027	Embedded Metals, Structure Handrailing and Floor Grating for Control Structure S-375	1	LS	\$30,000.00		\$17,000.00		\$17,059.00
0028	6'X6' Precast Concrete Control Building (Per Structure)	19	EA	\$190,000.00	\$9,800.00	\$186,200.00	\$5,000.00	\$95,000.00
0029	8'X8' Precast Concrete Control Building	1	EA	\$12,000.00	\$13,500.00	\$13,500.00	\$13,391.00	\$13,391.00
0030	96"X96" Aluminum Slide Gate and Operator	22	EA	\$550,000.00	\$22,000.00	\$484,000.00	\$17,000.00	\$374,000.00
0031	Stilling Wells	10	EA	\$100,000.00	\$10,000.00	\$100,000.00	\$3,752.00	\$37,520.00
0032	Staff Gager	5	EA	\$10,000.00	\$1,700.00	\$8,500.00	\$624.00	\$3,120.00
0033	Single Gate Control Structure Electrical Construction (Per Structure)	19	EA	\$608,000.00	\$20,000.00	\$380,000.00	\$14,000.00	\$266,000.00
0034	S-375 Electrical Construction	1	LS	\$120,000.00		\$39,000.00		\$54,960.00
0035	Stilling Well Level Sensors	32	EA	\$256,000.00	\$5,300.00	\$169,600.00	\$4,000.00	\$128,000.00
0036	Structure)	44	EA	\$1,056,000.00	\$20,735.00	\$912,340.00	\$7,000.00	\$308,000.00
0037	Fiu Structure Telemetry Work	2	EA	\$70,000.00	\$25,000.00	\$50,000.00	\$7,011.00	\$14,022.00
0038	Excavation for S-319 Getaway Channel	112,200	CY	\$224,400.00	\$4.25	\$476,850.00	\$1.93	\$216,546.00

