

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES 1
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 01/28/02	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
6. ISSUED BY CODE	7. ADMINISTERED BY (If other than Item 6) CODE			
JACKSONVILLE DISTRICT OFFICE U.S. ARMY CORPS OF ENGINEERS P.O. BOX 4970 JACKSONVILLE, FLORIDA 32232-0019 VICKI V. TIPTON (904) 232-1146		JACKSONVILLE DISTRICT OFFICE U.S. ARMY CORPS OF ENGINEERS 400 WEST BAY STREET JACKSONVILLE, FLORIDA 32202-4412		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			(<input checked="" type="checkbox"/>) 9A. AMENDMENT OF SOLICITATION NO. DACW17-02-R-0001	
			(<input checked="" type="checkbox"/>) 9B. DATED (SEE ITEM 11) 2 NOV 2001	
			10A. MODIFICATION OF CONTRACTS/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended. is extended, is not ex-

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(<input checked="" type="checkbox"/>) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

CONSTRUCTION DREDGING (PHASE II), 40-FOOT PROJECT, CUT-3 THROUGH CUT-50, JACKSONVILLE HARBOR, DUVAL COUNTY FLORIDA IS AMENDED AS FOLLOWS:

THE DATE SET FOR RECEIPT OF OFFERS IS CHANGED TO 8 FEBRUARY 2002 AT 4:00 P.M.

SEE CONTINUATION PAGE FOR ADDITIONAL CHANGES.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

SF 30 CONTINUATION SHEET

SPECIFICATIONS:

A. Asterisks and Underlined text additions or deletions with line/cross-outs appear where revisions have been made to the test on the enclosed revised pages and pertain only to changes made by this amendment.

B. The text changes may have necessitated reformatting of subsequent text or pages. If this is the case, those pages have also been issued as amended pages but are not marked with asterisks, underlining or line/cross-outs.

VOLUME 1 OF 2 OF SPECIFICATIONS:

SECTION 02325 - Delete Section 02325 in its entirety and replace with revised attached pages. All Appendices remain unchanged.

VOLUME 2 OF 2 OF SPECIFICATIONS:

SECTION 01000, APPENDIX D - Delete pages 01000-D1 thru 01000-D15 and replace with revised attached pages.

DRAWINGS: D.O. File No. 1-38,221 dated July 2001 in 80 sheets.
Delete Dwg. Nos. 2/32 and 2/33 and replace with revised attached sheets.

The following questions have been submitted by contractors and the responses are being provided to all plan-holders.

QUESTIONS:

1. Q: Who was the contractor(s) that did the original excavation and who was the contractor who did subsequent maintenance dredging contracts? What were the contract numbers of these contracts?

A: See attached spreadsheet for contract information.

2. Q: Please furnish us with after-dredging surveys of the original excavation projects and previous maintenance dredging projects which might show that the maintenance dredging operations often exceeded the required dredging grades and areas where pinnacles and limited areas of resistant rock may be located.

Q: Request that after-dredge surveys be made available for review. Also, request surveys be made available in electronic format.

A: Two of the after-dredge surveys are available in an electronic format. These surveys are available on the Jacksonville District ftp site. These files are located at:
<ftp://155.82.71.71/pub/uploads/02R0001/> (subdirectories are indicated for each contract below).

DACW17-98-C-0026 is in the subdirectory A280fAD.

DACW17-00-C-0018 is in the subdirectory C067fAD.

Other after-dredge surveys are available (in hard-copy) for review in the Jacksonville District Office, 400 West Bay Street, Jacksonville, FL. Please call Bob Ross at (904) 2322930 to set up a time to view.

IFB	Contract	DO File #	Contractor	Dredge	Type	Start	Finish
98-B-0026	00-C-0018		B+B Columbia/Atchafalaya		MD		
97-B-0008	97-C-0041	1-37,283	Sub Wright Stuart/Enterprise				
96-B-10	98-C-0026		M' Operating Stuart		MD	May-96	Sep-96
94-B-0005	94-C-0038	1A-36,489	T L James Bill James		MD	Mar-94	May-95
92-B-0028	93-C-0025	1-36,088	Great Lakes			Nov-92	May-93
	90-C-0082					Jul-90	Jul-92
	88-C-0002		Prosperity		New Work	Jan-88	Oct-88
			Gov't McFarland		MD	1988	
	86-C-0055		NATCO Sugar Island		MD	Oct-86	May-87
	84-C-0059		Great Lakes Cherokee Illinois		New Work MD	Apr-85	Jun-85
			Gov't McFarland		MD	1985	
			Gov't McFarland		MD	1984	
	83-C-0053		Southern Dauntless		MD	Oct-83	Aug-84
	83-C-0053		Southern Dauntless/Florida		MD	Feb-82	Sep-82
			Gov't McFarland		MD	1983	
	81-C-0069		Weeks No. 506		MD	Oct-81	Apr-82
	80-C-0066		Dubois Long Is.		MD	Nov-80	Mar-81
		1A-33,323	Gov't Goethals		MD	Jul-80	Aug-80
	80-C-0031	1A-33,008	Park-Good Florida		MD	Jun-80	Nov-80
	76-C-0084		Park-Good Dauntless		MD	Jun-80	Nov-80
	76-C-*		Weeks No. 506		New Work & MD	Apr-76	Dec-77
	76-C-*		Stuart		New Work & MD	Apr-75	Jun-76
	75-C-0027		Merrit Cherokee/Dauntless		MD	Dec-74	Aug-75
	74-C-0046		Great Lakes Alaska		New Work & MD	Nov-74	Mar-76
			Gov't Goethals		MD	Mar-74	May-74
	72-C-0060		Park-Good Dauntless		MD	May-72	Nov-72
	70-C-0103		AGP Ideal, Peru, Bill B, Pittsburgh		New Work & MD	Aug-72	Dec-72

* Contract Number is Unknown