

| | | | | |
|---|---|--|-------------------------------|--------------------------|
| SOLICITATION, OFFER, AND AWARD <i>(Construction, Alteration, or Repair)</i> | 1. SOLICITATION NO. DACW17-02-R-0016 | 2. TYPE OF SOLICITATION <input type="checkbox"/> SEALED BID (IFB) <input checked="" type="checkbox"/> NEGOTIATED (RFP) | 3. DATE ISSUED 29-Aug-2003 | PAGE OF PAGES 1 OF 10 |
| | IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. | | | |

| | | | | |
|---|---|--|------|--|
| 4. CONTRACT NO. W912EP-04-C-0021 | 5. REQUISITION/PURCHASE REQUEST NO. W32CS520244575 | 6. PROJECT NO. | | |
| 7. ISSUED BY USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BLDG 701 SAN MARCO BLVD CESAJ-CT JACKSONVILLE FL 32207-8175 | CODE W912EP | 8. ADDRESS OFFER TO <i>(If Other Than Item 7)</i> CODE W912EP | | BY HAND: DELIVER TO "ISSUED BY" ADDRESS BY MAIL: USAED JACKSONVILLE, PO BOX 4970, ATTN: CESAJ-CT JACKSONVILLE FL 32232-0019 |
| TEL: | FAX: | TEL: | FAX: | |
| 9. FOR INFORMATION CALL: | A. NAME WANDA I CRUZ | B. TELEPHONE NO. <i>(Include area code)</i> (NO COLLECT CALLS) 904-232-2813 | | |

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS *(Title, identifying no., date):*

MAINTENANCE DREDGING, 15-FOOT PROJECT, MIAMI RIVER, CUT-1 THRU CUT-48, MIAMI HARBOR, FLORIDA

DRAWINGS: D.O. File No. 20A38,170 in 18 Sheets, dated December 2000

MAGNITUDE OF CONSTRUCTION IS BETWEEN \$25,000,000 and \$100,000,000.

DESCRIPTION OF WORK: SEE PAGE 00010-3

THIS IS AN UNRESTRICTED PROCUREMENT. ALL BUSINESSES ARE ENCOURAGED TO PARTICIPATE.

YOU MUST BE REGISTERED IN THE CENTRACL CONTRACTOR REGISTRATION (CCR) IN ORDER TO BE ELEGIBLE TO RECEIVE AN AWARD FROM THIS SOLICITATION. CALL 1-888-227-2423 FOR INFORMATION.

NOTE: For instructions on hand delivering proposals to the Prudential Office Building refer to Section 00100, paragraph 999.204-1 of the solicitation.

11. The Contractor shall begin performance within 30 calendar days and complete it within ** calendar days after receiving award, notice to proceed. This performance period is mandatory, negotiable. (See **00700 .)

| | |
|--|--------------------------|
| 12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? <i>(If "YES," indicate within how many calendar days after award in Item 12B.)</i> <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | 12B. CALENDAR DAYS 10 |
|--|--------------------------|

13. ADDITIONAL SOLICITATION REQUIREMENTS: SEE SECTION 00100A *

A. Sealed offers in original and * copies to perform the work required are due at the place specified in Item 8 by 02:00 PM (hour) local time 18 NOV 2003 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 120 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

OFFER (Must be fully completed by offeror)

| | |
|---|--|
| 14. NAME AND ADDRESS OFFEROR (Include ZIP Code) Weston/Bean Joint Venture 1400 Weston Way West Chester, PA 19380 DUNS # 13-753-9115 | 15. TELEPHONE NO. (Include area code) 610-701-3153 16. REMITTANCE ADDRESS (Indicate only if different than item 14) Weston Solutions, Inc. P.O. Box 538253 Atlanta, GA 30353-8253 |
| CODE 2M222 FACILITY CODE | |

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within 120 calendar days after the date offers are due. (Insert any amount equal to or greater than the minimum requirements stated in item 13D. Failure to insert any numbers means the offeror accepts the minimum in item 13D.)

AMOUNTS > > ~~\$76,878,000.00~~ SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

| AMENDMENT NO. | 1 | 2 | 3 | 4 | | | | |
|---------------|---------|----------|---------|----------|--|--|--|--|
| DATE | 10/1/03 | 10/28/03 | 11/7/03 | 11/13/03 | | | | |

| | | |
|--|--------------------|-----------------------------|
| 20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER <i>(Type or print)</i> Patrick Kelly, Ph.D., VP, Weston Solutions, Inc. Managing Partner of Weston/Bean Joint Venture | 20B. SIGNATURE | 20C. OFFER DATE 11/21/03 |
|--|--------------------|-----------------------------|

AWARD (To be completed by Government)

21. ITEMS ACCEPTED: BASE LINE ITEMS: CLIN 0001 (0001AA-0001AD)
 Amount Remaining for Funding

| | | |
|--|-----------|---------------|
| | FUNDED:\$ | 1,000.00 |
| | \$ | 11,799,000.00 |
| | TOTAL \$ | 11,800,000.00 |

SEE SCHEDULE

| | |
|--|--|
| 22. AMOUNT \$11,800,000.00 | 23. ACCOUNTING AND APPROPRIATION DATA 3230 JFC74L 96 NA X 3123.0000 K3 X 08 2444 076295 96083 |
| 24. SUBMIT INVOICES TO ADDRESS SHOWN IN <i>(4 copies unless otherwise specified) >></i> | 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO <input type="checkbox"/> 10 U.S.C. 2304(c)() <input type="checkbox"/> 41 U.S.C. 253(c)() |
| 26. ADMINISTERED BY K3M0J00 SOUTH FLORIDA AREA OFFICE USA CORPS OF ENGINEERS ((CESAJ-CO-W) 4400 PGA BLVD, SUITE 203 PALM BEACH GARDENS, FL 33410 (PHONE: 561-626-5299) | 27. PAYMENT WILL BE MADE BY t0b0200 USACE FINANCE CENTER 5722 INTEGRITY DRIVE ATTN: CEFC-AO-P MILLINGTON, TN 38054-5005 |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

| | |
|---|---|
| <input checked="" type="checkbox"/> 28. NEGOTIATED AGREEMENT <i>(Contractor is required to sign this document and return 1 copies to issuing office).</i> Contractor agrees to furnish and deliver all items or perform all work, requirements identified on this form and any continuation sheets for the consideration slated in this contract. The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitations, and (c) the clauses, representations, certifications, and specifications incorporated by reference in or attached to this contract. | <input checked="" type="checkbox"/> 29. AWARD <i>(Contractor is not required to sign this document).</i> Your offer on this solicitation is hereby accepted as to the items listed. This award consummates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award. No further contractual document is necessary. YOUR TECHNICAL PROPOSAL AND SUBCONTRACTING PLAN DATED 09 APR 2004 ARE HEREBY INCORPORATED INTO THE CONTRACT. |
| 30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN <i>(Type or print)</i> | 31A. NAME OF CONTRACTING OFFICER <i>(Type or print)</i> HARLEY R. HARTLEY |
| 30B. SIGNATURE | 31B. UNITED STATES OF AMERICA BY |
| 30C. DATE | 31C. AWARD DATE 9 Apr 04 |

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

MAINTENANCE DREDGING, 15-FOOT PROJECT, MIAMI RIVER, CUT-1 THRU CUT-48

| <u>LINE ITEM</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNIT</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
|----------------------------|---|-----------------|-------------|-------------------|-------------------------|
| <u>BASE WORK</u> | | | | | |
| 0001 | ACCEPTANCE SECTION 1 (FEDERAL CHANNEL): | | | | |
| 0001AA | MOBILIZATION AND DEMOBILIZATION | | LUMP SUM | | \$ <u>5,978,000.00</u> |
| 0001AB | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 54,000 | CUBIC YARD | \$ <u>105.00</u> | \$ <u>5,670,000.00</u> |
| 0001AC | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>92,000.00</u> |
| 0001AD | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>60,000.00</u> |
| | TOTAL BASE OFFER (LINE ITEMS 0001AA THROUGH 0001AD) | | | | \$ <u>11,800,000.00</u> |
| <u>OPTION ITEMS</u> | | | | | |
| 0002 | ACCEPTANCE SECTION 1 (NON-FEDERAL PORTION): | | | | |
| 0002AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 13,000 | CUBIC YARD | \$ <u>73.00</u> | \$ <u>949,000.00</u> |
| 0002AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>24,000.00</u> |
| 0002AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>13,000.00</u> |
| | TOTAL LINE ITEM 0002 (LINE ITEMS 0002AA THROUGH 0002AC) | | | | \$ <u>986,000.00</u> |
| 0003 | ACCEPTANCE SECTION 2 (FEDERAL CHANNEL): | | | | |
| 0003AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 47,000 | CUBIC YARD | \$ <u>116.00</u> | \$ <u>5,452,000.00</u> |
| 0003AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>78,000.00</u> |
| 0003AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>27,200.00</u> |
| | TOTAL LINE ITEM 0003 (LINE ITEMS 0003AA THROUGH 0003AC) | | | | \$ <u>5,557,200.00</u> |

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

MAINTENANCE DREDGING, 15-FOOT PROJECT, MIAMI RIVER, CUT-1 THRU CUT-48

| <u>LINE ITEM</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNIT</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
|------------------|---|-----------------|-------------|-------------------|------------------------|
| 0004 | ACCEPTANCE SECTION 2 (NON-FEDERAL PORTION): | | | | |
| 0004AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 9,000 | CUBIC YARD | \$ <u>89.00</u> | \$ <u>801,000.00</u> |
| 0004AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>16,000.00</u> |
| 0004AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>9,000.00</u> |
| | TOTAL LINE ITEM 0004 (LINE ITEMS 0004AA THROUGH 0004AC) | | | | \$ <u>826,000.00</u> |
| 0005 | ACCEPTANCE SECTION 3 (FEDERAL CHANNEL): | | | | |
| 0005AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 26,000 | CUBIC YARD | \$ <u>119.00</u> | \$ <u>3,094,000.00</u> |
| 0005AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>54,000.00</u> |
| 0005AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>28,000.00</u> |
| | TOTAL LINE ITEM 0005 (LINE ITEMS 0005AA THROUGH 0005AC) | | | | \$ <u>3,176,400.00</u> |
| 0006 | ACCEPTANCE SECTION 3 (NON-FEDERAL PORTION): | | | | |
| 0006AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 4,000 | CUBIC YARD | \$ <u>102.00</u> | \$ <u>408,000.00</u> |
| 0006AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>8,000.00</u> |
| 0006AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>4,200.00</u> |
| | TOTAL LINE ITEM 0006 (LINE ITEMS 0006AA THROUGH 0006AC) | | | | \$ <u>420,200.00</u> |
| 0007 | ACCEPTANCE SECTION 4 (FEDERAL CHANNEL): | | | | |
| 0007AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 29,000 | CUBIC YARD | \$ <u>105.00</u> | \$ <u>3,045,000.00</u> |
| 0007AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>48,400.00</u> |
| 0007AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>25,800.00</u> |
| | TOTAL LINE ITEM 0007 (LINE ITEMS 0007AA THROUGH 0007AC) | | | | \$ <u>3,119,200.00</u> |

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

MAINTENANCE DREDGING, 15-FOOT PROJECT, MIAMI RIVER, CUT-1 THRU CUT-48

| <u>LINE ITEM</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNIT</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
|------------------|---|-----------------|-------------|-------------------|------------------------|
| 0008 | ACCEPTANCE SECTION 4 (NON-FEDERAL PORTION): | | | | |
| 0008AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 8,000 | CUBIC YARD | \$ <u>85.00</u> | \$ <u>680,000.00</u> |
| 0008AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>15,600.00</u> |
| 0008AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>8,400.00</u> |
| | TOTAL LINE ITEM 0008 (LINE ITEMS 0008AA THROUGH 0008AC) | | | | \$ <u>704,000.00</u> |
| 0009 | ACCEPTANCE SECTION 5 (FEDERAL CHANNEL): | | | | |
| 0009AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 37,000 | CUBIC YARD | \$ <u>104.00</u> | \$ <u>3,848,000.00</u> |
| 0009AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>61,800.00</u> |
| 0009AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>33,000.00</u> |
| | TOTAL LINE ITEM 0009 (LINE ITEMS 0009AA THROUGH 0009AC) | | | | \$ <u>3,942,800.00</u> |
| 0010 | ACCEPTANCE SECTION 5 (NON-FEDERAL PORTION): | | | | |
| 0010AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 8,000 | CUBIC YARD | \$ <u>76.00</u> | \$ <u>608,000.00</u> |
| 0010AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>18,000.00</u> |
| 0010AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>10,000.00</u> |
| | TOTAL LINE ITEM 0010 (LINE ITEMS 0010AA THROUGH 0010AC) | | | | \$ <u>636,000.00</u> |
| 0011 | ACCEPTANCE SECTION 6 (FEDERAL CHANNEL): | | | | |
| 0011AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 34,000 | CUBIC YARD | \$ <u>84.00</u> | \$ <u>2,856,000.00</u> |
| 0011AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>59,400.00</u> |
| 0011AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>32,000.00</u> |
| | TOTAL LINE ITEM 0011 (LINE ITEMS 0011AA THROUGH 0011AC) | | | | \$ <u>2,947,400.00</u> |

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

MAINTENANCE DREDGING, 15-FOOT PROJECT, MIAMI RIVER, CUT-1 THRU CUT-48

| <u>LINE ITEM</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNIT</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
|------------------|---|-----------------|-------------|-------------------|------------------------|
| 0012 | ACCEPTANCE SECTION 6 (NON-FEDERAL PORTION): | | | | |
| 0012AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 6,000 | CUBIC YARD | \$ <u>81.00</u> | \$ <u>486,000.00</u> |
| 0012AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>13,200.00</u> |
| 0012AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>7,200.00</u> |
| | TOTAL LINE ITEM 0012 (LINE ITEMS 0012AA THROUGH 0012AC) | | | | \$ <u>506,400.00</u> |
| 0013 | ACCEPTANCE SECTION 7 (FEDERAL CHANNEL): | | | | |
| 0013AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 44,000 | CUBIC YARD | \$ <u>79.00</u> | \$ <u>3,476,000.00</u> |
| 0013AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>78,000.00</u> |
| 0013AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>41,600.00</u> |
| | TOTAL LINE ITEM 0013 (LINE ITEMS 0013AA THROUGH 0013AC) | | | | \$ <u>3,595,600.00</u> |
| 0014 | ACCEPTANCE SECTION 7 (NON-FEDERAL PORTION): | | | | |
| 0014AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 5,000 | CUBIC YARD | \$ <u>82.00</u> | \$ <u>410,000.00</u> |
| 0014AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>13,600.00</u> |
| 0014AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>7,600.00</u> |
| | TOTAL LINE ITEM 0014 (LINE ITEMS 0014AA THROUGH 0014AC) | | | | \$ <u>431,200.00</u> |
| 0015 | ACCEPTANCE SECTION 8 (FEDERAL CHANNEL): | | | | |
| 0015AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 56,000 | CUBIC YARD | \$ <u>85.00</u> | \$ <u>4,760,000.00</u> |
| 0015AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>115,400.00</u> |
| 0015AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>61,600.00</u> |
| | TOTAL LINE ITEM 0015 (LINE ITEMS 0015AA THROUGH 0015AC) | | | | \$ <u>4,937,200.00</u> |

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

MAINTENANCE DREDGING, 15-FOOT PROJECT, MIAMI RIVER, CUT-1 THRU CUT-48

| <u>LINE ITEM</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNIT</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
|------------------|---|-----------------|-------------|-------------------|------------------------|
| 0016 | ACCEPTANCE SECTION 8 (NON-FEDERAL PORTION): | | | | |
| 0016AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 23,000 | CUBIC YARD | \$ <u>82.00</u> | \$ <u>1,886,000.00</u> |
| 0016AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>60,000.00</u> |
| 0016AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>30,000.00</u> |
| | TOTAL LINE ITEM 0016 (LINE ITEMS 0016AA THROUGH 0016AC) | | | | \$ <u>1,976,000.00</u> |
| 0017 | ACCEPTANCE SECTION 9 (FEDERAL CHANNEL): | | | | |
| 0017AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 46,000 | CUBIC YARD | \$ <u>87.00</u> | \$ <u>4,002,000.00</u> |
| 0017AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>91,400.00</u> |
| 0017AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>48,800.00</u> |
| | TOTAL LINE ITEM 0017 (LINE ITEMS 0017AA THROUGH 0017AC) | | | | \$ <u>4,142,200.00</u> |
| 0018 | ACCEPTANCE SECTION 9 (NON-FEDERAL PORTION): | | | | |
| 0018AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 3,000 | CUBIC YARD | \$ <u>82.00</u> | \$ <u>246,000.00</u> |
| 0018AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>7,800.00</u> |
| 0018AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>4,200.00</u> |
| | TOTAL LINE ITEM 0018 (LINE ITEMS 0018AA THROUGH 0018AC) | | | | \$ <u>258,000.00</u> |
| 0019 | ACCEPTANCE SECTION 10 (FEDERAL CHANNEL): | | | | |
| 0019AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 48,000 | CUBIC YARD | \$ <u>97.50</u> | \$ <u>4,680,000.00</u> |
| 0019AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>96,600.00</u> |
| 0019AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>51,600.00</u> |
| | TOTAL LINE ITEM 0019 (LINE ITEMS 0019AA THROUGH 0019AC) | | | | \$ <u>4,828,200.00</u> |

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

MAINTENANCE DREDGING, 15-FOOT PROJECT, MIAMI RIVER, CUT-1 THRU CUT-48

| <u>LINE ITEM</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNIT</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
|------------------|---|-----------------|-------------|-------------------|------------------------|
| 0020 | ACCEPTANCE SECTION 10 (NON-FEDERAL PORTION): | | | | |
| 0020AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 3,000 | CUBIC YARD | \$ <u>87.50</u> | \$ <u>262,500.00</u> |
| 0020AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>7,800.00</u> |
| 0020AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>4,000.00</u> |
| | TOTAL LINE ITEM 0020 (LINE ITEMS 0020AA THROUGH 0020AC) | | | | \$ <u>274,300.00</u> |
| 0021 | ACCEPTANCE SECTION 11 (FEDERAL CHANNEL): | | | | |
| 0021AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 45,000 | CUBIC YARD | \$ <u>82.50</u> | \$ <u>3,712,500.00</u> |
| 0021AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>75,500.00</u> |
| 0021AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>40,000.00</u> |
| | TOTAL LINE ITEM 0021 (LINE ITEMS 0021AA THROUGH 0021AC) | | | | \$ <u>3,827,500.00</u> |
| 0022 | ACCEPTANCE SECTION 11 (NON-FEDERAL PORTION): | | | | |
| 0022AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 9,000 | CUBIC YARD | \$ <u>79.00</u> | \$ <u>711,000.00</u> |
| 0022AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>20,600.00</u> |
| 0022AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>11,000.00</u> |
| | TOTAL LINE ITEM 0022 (LINE ITEMS 0022AA THROUGH 0022AC) | | | | \$ <u>742,600.00</u> |
| 0023 | ACCEPTANCE SECTION 12 (FEDERAL CHANNEL): | | | | |
| 0023AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 39,000 | CUBIC YARD | \$ <u>80.50</u> | \$ <u>3,139,500.00</u> |
| 0023AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>83,200.00</u> |
| 0023AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>44,400.00</u> |
| | TOTAL LINE ITEM 0023 (LINE ITEMS 0023AA THROUGH 0023AC) | | | | \$ <u>3,267,100.00</u> |

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

MAINTENANCE DREDGING, 15-FOOT PROJECT, MIAMI RIVER, CUT-1 THRU CUT-48

| <u>LINE ITEM</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNIT</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
|------------------|---|-----------------|-------------|-------------------|------------------------|
| 0024 | ACCEPTANCE SECTION 12 (NON-FEDERAL PORTION): | | | | |
| 0024AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 20,000 | CUBIC YARD | \$ <u>78.00</u> | \$ <u>1,560,000.00</u> |
| 0024AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>35,800.00</u> |
| 0024AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>19,000.00</u> |
| | TOTAL LINE ITEM 0024 (LINE ITEMS 0024AA THROUGH 0024AC) | | | | \$ <u>1,614,800.00</u> |
| 0025 | ACCEPTANCE SECTION 13 (FEDERAL CHANNEL): | | | | |
| 0025AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 36,000 | CUBIC YARD | \$ <u>80.50</u> | \$ <u>2,898,000.00</u> |
| 0025AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>61,600.00</u> |
| 0025AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>32,800.00</u> |
| | TOTAL LINE ITEM 0025 (LINE ITEMS 0025AA THROUGH 0025AC) | | | | \$ <u>2,992,400.00</u> |
| 0026 | ACCEPTANCE SECTION 13 (NON-FEDERAL PORTION): | | | | |
| 0026AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 5,000 | CUBIC YARD | \$ <u>79.50</u> | \$ <u>397,500.00</u> |
| 0026AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>10,400.00</u> |
| 0026AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>5,600.00</u> |
| | TOTAL LINE ITEM 0026 (LINE ITEMS 0026AA THROUGH 0026AC) | | | | \$ <u>413,500.00</u> |
| 0027 | ACCEPTANCE SECTION 14 (FEDERAL CHANNEL): | | | | |
| 0027AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 28,000 | CUBIC YARD | \$ <u>88.50</u> | \$ <u>2,478,000.00</u> |
| 0027AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>51,000.00</u> |
| 0027AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>27,000.00</u> |
| | TOTAL LINE ITEM 0027 (LINE ITEMS 0027AA THROUGH 0027AC) | | | | \$ <u>2,556,000.00</u> |
| 0028 | ACCEPTANCE SECTION 14 (NON-FEDERAL PORTION): | | | | |
| 0028AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 6,000 | CUBIC YARD | \$ <u>82.50</u> | \$ <u>495,000.00</u> |
| 0028AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>15,400.00</u> |
| 0028AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>8,200.00</u> |
| | TOTAL LINE ITEM 0028 (LINE ITEMS 0028AA THROUGH 0028AC) | | | | \$ <u>518,600.00</u> |

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

MAINTENANCE DREDGING, 15-FOOT PROJECT, MIAMI RIVER, CUT-1 THRU CUT-48

| <u>LINE ITEM</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNIT</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
|------------------|---|-----------------|-------------|----------------------|-------------------------|
| 0029 | ACCEPTANCE SECTION 15 (FEDERAL CHANNEL): | | | | |
| 0029AA | DREDGING AND DISPOSAL (ESTD QUANTITY) (SEE NOTE (1) BELOW) | 30,000 | CUBIC YARD | \$ <u>85.50</u> | \$ <u>2,565,000.00</u> |
| 0029AB | TURBIDITY MONITORING | | LUMP SUM | | \$ <u>51,000.00</u> |
| 0029AC | ENDANGERED SPECIES MONITORING | | LUMP SUM | | \$ <u>27,000.00</u> |
| | TOTAL LINE ITEM 0029 (LINE ITEMS 0029AA THROUGH 0029AC) | | | | \$ <u>2,643,000.00</u> |
| 0030 | INTERIM MOBILIZATION AND DEMOBILIZATION | 6 | EA | \$ <u>196,666.00</u> | \$ <u>1,179,996.00</u> |
| | TOTAL OFFER (LINE ITEMS 0001 THROUGH 0030): | | | | \$ <u>74,819,196.00</u> |

- NOTES: (1) QUANTITY INCLUDES REQUIRED DEPTH, ALLOWABLE OVERDEPTH, AND SHOALING ESTIMATED TO OCCUR BETWEEN DATES OF SURVEYS SHOWN ON DRAWINGS AND ACTUAL DREDGING.
- (2) OFFERORS MUST OFFER ON ALL LINE ITEMS. SEE PROVISION AT 52.236-28 (SECTION 00100).
- (3) SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS."
- (4) EXERCISE OF OPTIONS IS DEPENDENT UPON AVAILABILITY OF FUNDS FROM YEAR TO YEAR. THE GOVERNMENT EXPECTS THAT, BECAUSE OF THE UNCERTAINTY ASSOCIATED WITH FUNDING, IT MAY TAKE AS LONG AS FIVE YEARS TO COMPLETE THE PROJECT. THEREFORE, THE GOVERNMENT RESERVES THE RIGHT TO EXERCISE OPTIONS, IN ANY SEQUENCE DEEMED TO BE IN THE GOVERNMENT'S BEST INTEREST, AT ANY TIME UNTIL 30 SEPTEMBER 2008. HOWEVER, THE GOVERNMENT INTENDS TO ISSUE OPTIONS FOR THE FEDERAL CHANNEL CONCURRENTLY WITH OPTIONS FOR THE ADJACENT NON-FEDERAL DREDGING AREAS TO THAT EACH ACCEPTANCE SECTION CAN BE DREDGED IN ONE OPERATION. IF AN OPTION IS EXERCISED WHILE THE CONTRACTOR IS MOBILIZED TO PERFORM WORK THAT HAS ALREADY BEEN ORDERED (E.G., THE BASE WORK OR A PREVIOUSLY EXERCISED OPTION) THE CONTRACTOR SHALL CONTINUE PERFORMANCE UNTIL ALL ORDERED WORK IS COMPLETED. IF AN OPTION IS EXERCISED WHILE THE CONTRACTOR IS DEMOBILIZED FROM THE SITE, THE CONTRACTOR SHALL BE ENTITLED TO 60 CALENDAR DAYS FROM THE DATE THE OPTION IS EXERCISED TO COMMENCE DREDGING.