

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			I. CONTRACT ID CODE J	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 17-Apr-2003	4. REQUISITION/PURCHASE REQ. NO. W32CS5-2350-8013		5. PROJECT NO.(If applicable)
6. ISSUED BY USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BLDG 701 SAN MARCO BLVD CESAJ-CT JACKSONVILLE FL 32207-8175	CODE DACW17	7. ADMINISTERED BY (If other than item 6) CO-W SO FL AREA OFFICE 4400 PGA BLVD, SUITE 203 CESAJ-CO-W PALM BEACH FL 33410		CODE DACW17
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. DACW17-03-B-0006
			X	9B. DATED (SEE ITEM 11) 14-Mar-2003
				10A. MOD. OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) SOUTH JETTY SAND TIGHTENING, SOUTH JETTY REHABILITATION, NORTH JETTY REHABILITATION, AND NORTH REVETMENT REHABILITATION, PALM BEACH HARBOR, FLORIDA Any enclosures accompanying this amendment should be inserted in the plans and specifications as applicable. All superseded materials should be removed or adequately marked to indicate they have been superseded. THE DATE FOR RECEIPT OF BIDS REMAINS APRIL 22, 2003 AT 3:00 PM.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED 17-Apr-2003	

EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

30-105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

14.A. DESCRIPTIVE CHANGES TO SPECIFICATIONS: The following are descriptive changes to the specifications. Specifications should be adequately marked to indicate that they have been changed.

14.A.(1) Asterisks appear before and after the line or lines where revisions have been made to the text on the enclosed revised pages and pertain only to the changes made by this amendment except where the reverse side of a page has been previously amended; however, these can be identified by the amendment number opposite the page number at the bottom of each page.

14.A.(2) Some specification revisions include additions with underlined text or deletions with line/cross-outs.

14.A.(3) The text changes may have necessitated reformatting of subsequent text or pages. If this is the case, those pages have also been issued as amended pages but are not marked with asterisks, underlining or line/cross-outs.

14.B. SECTION 00010 (SF 1442):

14.B.(1) On page 1, block 11, change “225” to “210”.

14.B.(2) Delete the old page 3 (Project Description) of Section 00010 and insert the new page 3 of Section 00010.

14.C. SECTION 00700:

14.C.(1) On page 11, delete the old contract clause 52.211-10, “COMMENCEMENT, COMPLETION AND PROSECUTION OF WORK (APR 1984)” and insert the new contract clause 52.211-10.

14.D. SECTION 01270: On page 6, paragraph 1.2.1c, line 4, delete the text beginning with “Stone” and ending with “payment” on line 16 of page 7.

14.E. SECTION 02380a:

14.E.(1) On page 8, paragraph 2.1.1.2, line 2, change “armor” to “riprap”.

14.E.(2) On page 8, paragraph 2.1.1.2, line 9, change “1,500-2,500” to “100-1,500”.

14.E.(3) On page 8, paragraph 2.1.1.2, line 9, change “2,000” to “600”.

14.F. DESCRIPTIVE CHANGES TO THE DRAWINGS: The following are descriptive changes to the drawings. Drawings should be adequately marked to indicate that they have been changed.

14.F.(1) DRAWING 1/1: Delete the old Drawing 1/1 and insert the new Drawing 1/1.

14.F.(2) DRAWING 6/1: Delete the old Drawing 6/1 and insert the new Drawing 6/1.

14.F.(3) DRAWING 6/2: Delete the old Drawing 6/2 in its entirety.

SOLICITATION, OFFER, AND AWARD <i>(Construction, Alteration, or Repair)</i>	1. SOLICITATION NO. DACW17-03-B-0006-0003	2. TYPE OF SOLICITATION <input checked="" type="checkbox"/> SEALED BID (IFB) <input type="checkbox"/> NEGOTIATED (RFP)	3. DATE ISSUED 14-Mar-2003	PAGE OF PAGES 1 OF 151
	IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.			

4. CONTRACT NO.	5. REQUISITION/PURCHASE REQUEST NO. W32CS5-2350-6013	6. PROJECT NO.
-----------------	---	----------------

7. ISSUED BY USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BLDG 701 SAN MARCO BLVD CESAJ-CT JACKSONVILLE FL 32207-8175	CODE DACW17	8. ADDRESS OFFER TO (If Other Than Item 7) CODE BY HAND: DELIVER TO "ISSUED BY" ADDRESS BY MAIL: USAED JACKSONVILLE, PO BOX 4970, ATTN: CESAJ-CT JACKSONVILLE FL 32232-0019	CODE DACW17
TEL:	FAX:	TEL:	FAX:

9. FOR INFORMATION CALL:	A. NAME DEIDRA W COX	B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS) 904-232-1215
--------------------------	-------------------------	---

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

SOUTH JETTY SAND TIGHTENING, SOUTH JETTY REHABILITATION, NORTH JETTY REHABILITATION, AND NORTH REVETMENT REHABILITATION, PALM BEACH COUNTY, PALM BEACH HARBOR, FLORIDA

DRAWINGS: D.O. File Number 16-38,352, dated October 2002, cover plus 44 sheets

DESCRIPTION OF PROJECT: See Page 00010-3.

MAGNITUDE OF CONSTRUCTION IS BETWEEN \$1,000,000.00 AND \$5,000,000.00.

This acquisition is unrestricted, being issued pursuant to the Small Business Competitive Demonstration Program. You must be registered in the Central Contractor Registration in order to be eligible to receive an award from this solicitation. Call 1-888-227-2423 for more information.

NOTE ON BLOCK 11: See FAR 52.211-10, Commencement, Prosecution, and Completion of Work regarding Option Line Items.

11. The Contractor shall begin performance within 30 calendar days and complete it within 210 calendar days after receiving award, notice to proceed. This performance period is mandatory, negotiable. (See Section 00700 _____.)

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? (If "YES," indicate within how many calendar days after award in Item 12B.) <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	12B. CALENDAR DAYS 10
---	--------------------------

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 03:00 PM (hour) local time 22 Apr 2003 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOUTH JETTY SAND TIGHTENING, SOUTH JETTY REHABILITATION,
NORTH JETTY REHABILITATION, AND NORTH REVETMENT REHABILITATION,
PALM BEACH COUNTY, PALM BEACH HARBOR, FLORIDA

PROJECT DESCRIPTION

This project consists of ~~five~~ four separate features of work for the Federal navigation project at Palm Beach Harbor as described below. The first feature will be the Contract Base Bid portion of work and ~~four~~ three remaining features will be Option Bid Items.

(1) The first feature of work consists of sand tightening a 775-foot section of the South Jetty from station 49+75 to station 57+50. The jetty will be widened on the south side with the addition of armor, core, and bedding stone over a composite geogrid/geotextile barrier.

(2) The second feature of work consists of restoring armor stone to the north side of the South Jetty from station 43+00 to station 54+00 and restoring 2 armor stones to the south side of the North Jetty at approximately station 46+50.

(3) The third feature of work consists of restoring the North Revetment from station 60+43 to station 62+91 using chinking and rip-rap stone and filling a depression in the beach on the north side of the North Jetty with gravel at approximately station 43+75.

(4) The fourth feature of work consists of restoring the entire concrete jetty cap on the South Jetty from station 43+05 to station 60+95 and restoring the concrete cap on the North Jetty from approximately station 48+10 to station 49+00 and from approximately station 40+55 to station 41+05.

~~(5) The fifth feature of work consists of removing man made encroachments from within the federal property lines. The encroachments consist primarily of two wooden decks, approximately 10 lightpoles, approximately 200 linear feet of chain link fence, and approximately 200 square yards of concrete slab. In addition, a small amount of specified vegetation shall be removed.~~

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 30 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the Base, and if exercised, Option A, Option B, Option C, ~~and Option D~~ work ready for use not later than ~~225~~ 210 calendar days after the date the contractor receives the notice to proceed. (The Government intends to issue a notice to proceed within 2 weeks of the notice of award, for preplacement activities and rock testing/deliveries.) In the event that only one or more Options, but not all Options are awarded, the following is a breakdown of the base and each Option completion time.

BASE =	75 calendar days (does not includes 30 days Mobilization/Demobilization)
OPTION A =	30 calendar days
OPTION B =	15 calendar days
OPTION C =	60 calendar days
OPTION D =	15 calendar days Deleted

The time stated for completion shall include final cleanup of the premises.

(End of clause)

