

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES 1 1
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 29-JAN-2004	4. REQUISITION/PURCHASE REQ. NO. W32CS521261470		5. PROJECT NO. (If applicable)	
6. ISSUED BY USA Engineer District, Jacksonville Prudential Office Bldg. 701 San Marco Blvd CESAJ-CT Jacksonville, FL 32207		CODE W912EP	7. ADMINISTERED BY (If other than Item 6) USA Engineer District, Jacksonville Prudential Office Bldg. 701 San Marco Blvd CESAJ-CT Jacksonville, FL 32207		CODE W912EP
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. W912EP-04-B-0003
				<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) 17-DEC-2003
					10A. MODIFICATION OF CONTRACTS/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE				

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended. is extended, is not ex-

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

<input checked="" type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
LAKE OKEECHOBEE WATER RETENTION/PHOSPHOURUS REMOVAL PROJECT, TAYLOR CREEK, GRASSY ISLAND STORM WATER TREATMENT AREAS, OKEECHOBEE COUNTY, FLORIDA

THIS SOLICITATION IS HEREBY POSTPONED TEMPORARILY. A NEW DATE AND TIME FOR RECEIPT OF BIDS WILL BE ESTABLISHED BY A SUBSEQUENT AMENDMENT.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	
15C. DATE SIGNED			