

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES
2. AMENDMENT/MODIFICATION NO. 0005	3. EFFECTIVE DATE 24-FEB-2004	4. REQUISITION/PURCHASE REQ. NO. W32CS521261470	5. PROJECT NO. (If applicable)		
6. ISSUED BY USA Engineer District, Jacksonville Prudential Office Bldg. 701 San Marco Blvd CESAJ-CT Jacksonville, FL 32207	CODE W912EP	7. ADMINISTERED BY (If other than Item 6) USA Engineer District, Jacksonville Prudential Office Bldg. 701 San Marco Blvd CESAJ-CT Jacksonville, FL 32207		CODE W912EP	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(<input checked="" type="checkbox"/>)	9A. AMENDMENT OF SOLICITATION NO. W912EP-04-B-0003
				(<input type="checkbox"/>)	9B. DATED (SEE ITEM 11) 17-DEC-2003
					10A. MODIFICATION OF CONTRACTS/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE				

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended. is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

() A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
LAKE OKEECHOBEE WATER RETENTION/PHOSPHOROUS REMOVAL PROJECT, TAYLOR CREEK, GRASSY ISLAND STORM WATER TREATMENT AREAS, OKEECHOBEE COUNTY, FLORIDA

ANY ENCLOSURES ACCOMPANYING THIS AMENDMENT SHOULD BE INSERTED IN THE PLANS AND SPECIFICATIONS AS APPLICABLE. ALL SUPERSEDED MATERIALS SHOULD BE REMOVED OR ADEQUATELY MARKED TO INDICATE THEY HAVE BEEN SUPERSEDED.

THE DATE FOR RECEIPT OF BIDS REMAINS 09 MARCH 2004 at 2:00 PM.

SEE ATTACHED CONTINUATION SHEET

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

SF 30 CONTINUATION SHEETS


1. SPECIFICATIONS:

ADD the attached Amendment Number 0005 STANDARD FORM 30 to the Specifications.

- 2. DRAWINGS:** D.O. File No. 402-38,292 dated November 2002 in 54 Sheets + Cover. DRAWING NOS. S101: Delete existing drawing plate and replace with the attached revised drawing and add to the set. There are no other CHANGES to the Drawings.

- 3. DESCRIPTIVE DRAWING CHANGES:** None.

LAKE OKEECHOBEE WATER
RETENTION / PHOSPHORUS REMOVAL PROJECT
PLANS FOR
TAYLOR CREEK – GRASSY ISLAND
STORMWATER TREATMENT AREA



DEPARTMENT OF THE ARMY

JACKSONVILLE DISTRICT, CORPS OF ENGINEERS

JACKSONVILLE, FLORIDA

2003

TO ACCOMPANY INVITATION
NO. W912EP-04-B-0003
DATED: 17 DECEMBER 2003

No.	Symbol	Description
1	A	REVISED TO ACCOMPANY AMENDMENT 0005

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
JACKSONVILLE, FLORIDA

PREPARED BY:
STANLEY CONSULTANTS, INC.
160 BELLEVILLE BLVD. EAST
WEST PALM BEACH, FL 33409-3003
PHONE (561)689-7444 FAX (561)689-3003

Inv. No. DACW02-02-r-xxxx
Date: XX/XX/02
Scale: AS SHOWN
Rev. by: AM
Rev. date: 08/09/02
Rev. scale: XXX

Designed by: [Blank]
Drawn by: [Blank]
Checked by: [Blank]
Date: NOVEMBER 2002
D.O. FILE NO. 402-38, 292

LAKE OKEECHOBEE WATER RETENTION/
PHOSPHORUS REMOVAL PROJECT
TAYLOR CREEK - GRASSY ISLAND
STORMWATER TREATMENT AREAS

STRUCTURAL
PUMP STATION PLAN & SECTIONS

