

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES 1 1
---	--	--	---------------------	------------------------

2. AMENDMENT/MODIFICATION NO. 0006	3. EFFECTIVE DATE 12 April 2004	4. REQUISITION/PURCHASE REQ. NO. W32CS5-4021-0276	5. PROJECT NO. (If applicable)
6. ISSUED BY CODE W912EP		7. ADMINISTERED BY (If other than Item 6) CODE W912EP	

USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BLDG 701 SAN MARCO BLVD ATTN: CESAJ-CT JACKSONVILLE, FL 32207-8175	BY HAND: DELIVER TO "ISSUED BY" ADDRESS BY MAIL: USAED JACKSONVILLE PO BOX 4970, ATTN: CESAJ-CT JACKSONVILLE, FL 32232-0019
--	--

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	(✓)	9A. AMENDMENT OF SOLICITATION NO. W912EP-04-B-0007
	X	9B. DATED (SEE ITEM 11) 27-Feb-2004
		10A. MODIFICATION OF CONTRACTS/ORDER NO.
		10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended. is extended, is not ex-

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
SEE BLOCK 14

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(✓)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
SHORELINE STABILIZATION PROJECT-VIRGINIA KEY, SECTION 111

Replace Schedule 00010A-3 and replace with the attached revised Schedule 00010A-3.

The Bid Opening date remains unchanged.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
15B. CONTRACTOR/OFFEROR <i>(Signature of person authorized to sign)</i>	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY <i>(Signature of Contracting Officer)</i>	16C. DATE SIGNED

SECTION 00010

SUPPLIES OR SERVICES AND PRICES/COSTS

SHORELINE STABILIZATION PROJECT, VIRGINIA KEY, SECTION 111, DADE COUNTY, FLORIDA

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001					
0001AA	PRE- AND FINAL CONDITION SURVEYS	1	LUMP SUM	\$ _____	\$ _____
0001AB	DEBRIS REMOVAL (ESTIMATED QUANTITY)	2.1	ACRE	\$ _____	\$ _____
0001AC	REMOVAL OF CONCRETE KING PILES AND TIMBER PANELS (ESTIMATED QUANTITY)	192	LINEAR FEET	\$ _____	\$ _____
0001AD	REMOVAL OF TIMBER GROINS (ESTIMATED QUANTITY)	1,272	LINEAR FEET	\$ _____	\$ _____
0001AE	CONSTRUCTION OF TIMBER GROINS (ESTIMATED QUANTITY)	1,290	LINEAR FEET	\$ _____	\$ _____
* 0001AF	BEACH FILL (ESTIMATED QUANTITY)	1,500	CUBIC YARD	\$ _____	\$ _____
* 0001AG	SAND DUNE FILL (ESTIMATED QUANTITY)	500	CUBIC YARD	\$ _____	\$ _____
0001AH	TURBIDITY MONITORING	1	LUMP SUM	\$ _____	\$ _____
0001AJ	BEACH FILL TILLING	1	LUMP SUM	\$ _____	\$ _____
0001AK	SEA TURTLE MONITORING	1	LUMP SUM	\$ _____	\$ _____
0001AL	MIGRATORY BIRD MONITORING	1	LUMP SUM	\$ _____	\$ _____
0001AM	DISPOSAL OF CONCRETE KING PILES	1	LUMP SUM	\$ _____	\$ _____
(LINE ITEMS 0001 THROUGH 0001AM):					\$ _____

NOTES: (1) BIDDERS MUST PROVIDE A BID ON ALL LINE ITEMS. SEE PROVISION AT 52.248-18 (SECTION 00100).

(2) SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS, EVALUATION FACTORS FOR AWARD."

(3) FAILURE TO COMPLETE AND RETURN ALL REQUIRED SUBMISSIONS (SF 1442, SECTION 00010A, SECTION 00600 AND BID BONDS) COULD RENDER YOUR BID NONRESPONSIVE.