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12 ACCOUNTING AND APPROPRIATION DATA (I reguired)
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SECTION EF 30 BLOCK 14 CONTINUATION PAGE

1. ESPECIFICATIONS:

A. FEither asterisks appear before and after the line or lines where
revisions have been made to the text on the enclosed revised or added pages
or the text changes have been updated with additicns noted with underlined
text and deletions noted with line/cross-outs, and pertain only to changes
made by this amendment,

DELETE. SECTION Q0QO010& LINE ITEMS & PRICING SCHEDULE and replace with the
attached revissd SECTION Q00102A LINE ITEMS & PEICING SCHEDULE.

2. DRAWINGS: Thers are no changes to the drawings.
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SECTION COD10A,

LINE ITEMS AND PRICING SCHEDULE
FLOOD CONTROL, RIO GRANDE DE ARECIED, CONTRACT NO, 1

ARECIBD, PUERTO RICO

DESCRIPTICN
CLEARING AND GRLUBBING
DEMOLITION

CHANMNEL EXCAVATION (ESTIMATED QTY.)

REGRADE AND FILL RIO SANTIAGO (ESTIMATED
aTy.)

ARECIBO LEVEE FILL (ESTIMATED QTY.)

TANAMA LEVEE FILL (ESTIMATED QTY.)

ROADWAY FILL (ESTIMATED QTY.)

GEOQTEXTILE FILTER FABRIC (ESTIMATED QTY.)
GABION MATTRESS REVETMENT (ESTIMATED QTY.)
CULVERT STRUCTURE NO. 1

PR-10 CULVERT STRUCTURE

SANTIAGO ROADWAY CULVERTS

DEEP S0IL MIXING BY JET GROUTING

HOT PLANT MIX, BITUMINOUS SURFACE
(ESTIMATED QTY.}

HOT PLANT MIX, BITUMINGUS BASE
(ESTIMATED OTY.)

CRUSHED STONE SUB BASE (ESTIMATED QTY.)
CATTLE CROSSING CONCRETE SURFACE
WATER AND SEWER LINE RELOCATION

TELEPHONE LINE RELOCATION (SEE NOTE 4)

QUANTITY

*239,000°

3,000
*124,000*
53,000
*10,200"
*22.000°

7200

9,200

5,600

820

CABLE TELEVISION LINE RELOCATION {SEE NOTE &)

FOWER LINE RELOCATION {SEE NOTE B)

TOTAL (LINE ITEMS 0007 THRU 0021)

Wo912EP-04-B-0010

00010A-1

UMIT UNIT PRICE TOTAL
LUMP SLM 5
LUMP SUR s
CcuBIC METER $ ]
CUBIC METER § 5
CUBIC METER § 5
CUBIC METER § $
CUBIC METER & 5
50. METER § ]
CUBIC METER § g _—
LLIMP SUM 3
LLIMP S0 3
LUMP SR 5
LUMP SUM 5
50, METER § g
50, METER: & 3
CUBIC METER & 3
LUMP SURM 5
LUMP SURM 5
LLIMF SUM £50,000.00
LUMP SUN §25,738.00
LUME SUR §110,105.00
3

(Rev Am 0006)



LIME ITEM

HOTES:

SECTION DOD10A

LINE [TEMS AND PRICING SCHEDULE

FLOOD CONTROL, RIC GRANDE DE ARECIEQ, CONTRACT MO, 1
ARECIBO, PUERTO RICO

DESCRIPTION QUANTITY LMIT UMIT PRICE TOTAL

*FUNDING AVAILABILITY:

{1) THE CORPS BELIEVES THIS PROJECT CAN BE EFFICIENTLY CONSTRUGTED WITHIN 18 MONTHS; HOWEVER, OUR
CURRENT FUNDING OUTLOOK INDICATES THE FUNDING STREAM WILL BE SPREAD OVER 3 FISCAL YEARS (36 MONTHS)
WITH THE PROBABILITY THAT WE WILL RECEIVE NO MORE THAN 51.2M IN FY05. THE BALANCE OF THE MONEY
REQUIRED TO COMPLETE THIS JOB WILL BE PROVIDED IN FY06 AND FY07. THE CONTRACTOR WILL BE NOTIFIED

AT THE BEGINNING OF EACH FISCAL YEAR THE AMOUNT OF FUNDING ANTICIPATED FOR THAT CURRENT FISCAL YEAR
IN ORDER TO PLAN THEIR EXECUTION. BIDDERS SHOULD TAKE THIS INFORMATION AND THE TERMS OF THE
CONTINUING CONTRACTS CLAUSE (EFARS 52.232-5001) INTO CONSIDERATION WHEN PREPARING THEIR BIDS .~

{2) BIDDERS MUST BID ON ALL LINE ITEMS. SEE PROVISION AT 52.214-18 [SECTION G0100).
(3) SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS".

(4) PRICE SHOWN |5 AN ESTIMATE FURNMISHED TO THE GOVERNMENT BY PLERTD RICO TELEPHONE COMPAMY (PRTC).
CONTRACTOR WILL BE REIMBLURSED AT ACTUAL COST. BID ITEM |15 REFERENCED IN SECTION 16000 OF THE CONTRACT
SPECIFICATIONS AND SHOWM IN DRAWINGS 85/1, B5/3, 85/4 & 85/5.

(5} PRICE SHOWMN IS AN ESTIMATE FURNISHED TO THE GOVERNMENT BY LIBERTY CABLEVISION OF PUERTO RICO.
CONTRACTOR WILL BE REIMBURSED AT ACTUAL COST. BID ITEM IS REFERENCED IM SECTION 16000 OF THE CONTRACT
SPECIFICATIONS AND SHOWN IN DRAWINGS B5/1, B5/3, 85/4 & BS/E,

(5) PRICE SHOWN IS AN ESTIMATE FURNISHED TO THE GOVERNMENT BY PUERTO RICO ELECTRIC POWER ALUTHORITY,
CONTRACTOR WILL BE REIMBURSED AT ACTUAL COST. BID ITEM IS REFERENCED IN SECTION 16000 OF THE CONTRACT
SPECIFICATIONS AND SHOWN IN DRAWINGS 85/1, 85/3, 854, B5/5 & BS/6,

(7} FAILURE TO COMPLETE AND RETURN ALL REQUIRED SUBMISSIONS (SF-1442, SECTION 00010, AND SECTION 00101}
COULD RENDER YOUR BID NONRESPOMNSIVE, SEE SECTION 00100, INSTRUGTION TO OFFERORS,

Wg12EP-04-B-0010 00010A-2 (Rev Am 0006)



