

ABSTRACT OF OFFERS - CONSTRUCTION				1. SOLICITATION NUMBER DACW17-00-B-0011				2. DATE ISSUED 10-Mar-2000		3. DATE OPENED 4/2/00 2:00 PM									
4. ISSUING OFFICE  Jacksonville District Office U.S. Army Corps of Engineers 400 West Bay Street, Room 883 Jacksonville, Florida 32202				NAME AND TITLE OF CERTIFYING OFFICIAL (Type) Griselle Gonzalez, Contract Specialist															
				SIGNATURE <i>/s/ Griselle Gonzalez</i>								Date signed							
				8. GOVERNMENT ESTIMATE  (Check A, B, or C, and complete D, E, and F)				9. OFFERS NO. 1			NO. 2		4. OFFERS (Continued) NO. 3						
5. PROJECT TITLE  Maintenance Dredging 7 Foot-Project, St. Lucie Inlet, Martin County, Florida				A. HIRED LABOR				A. OFFEROR Jay Cashman, Inc 285 Dorchester Ave. South Boston, MA 02127		A. OFFEROR Great Lakes Dredge and Dock 2122 York Road Oak Brook, ILL 60523		A. OFFEROR WEEKS MARINE, INC. 901 BEACH STREET CAMDEN, NJ 081102							
				X B. REASONABLE CONTRACT (Without Profit)				B. BID SECURITY 20.0% (Type & amount)		B. BID SECURITY 20.0% (Type & amount)		B. BID SECURITY 20.0% (Type & amount)		B. BID SECURITY 20.0% (Type & amount)					
				C. REASONABLE CONTRACT (Including Profit)				C. ADDENDA ACKNOWLEDGED: YES		C. ADDENDA ACKNOWLEDGED: YES		C. ADDENDA ACKNOWLEDGED: YES		C. ADDENDA ACKNOWLEDGED: YES					
6. NUMBER OF ADENDA ISSUED: 2				E. UNIT PRICE		F. ESTIMATED AMOUNT		D. UNIT PRICE		E. EST. AMOUNT		D. UNIT PRICE		E. EST. AMOUNT		UNIT PRICE		EST. AMOUNT	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM			7C. EST. QUANTITY	7D. UNIT														
0001	Mobilization and Demobilization			1	LS		\$ 405,000.00		\$ 1,100,000.00		\$ 354,500.00		\$ 474,000.00						
0002	Excavation, Unclass(Est Qty)			239,000	CY	6.95	\$1,661,050.00	23.25	\$5,556,750.00	\$12.10	\$2,891,900.00	\$11.42	\$2,729,380.00						
0003	Endangered Species(Hopper Dredge Only)			1	LS		\$0.00		\$100,000.00		\$0.00		\$0.00						
0004	Turbidity Monitoring			1	LS		\$21,950.00		\$75,000.00		\$19,725.00		\$17,000.00						
0005	Mobilization and Demobilization for Sea Turtle Trawling and					0	\$0.00		\$1.00		\$0.00		\$0.00						
0006	Sea Turtle Trawling and Relocation(Est Qty)			90	DAYS	0	\$0.00	\$1.00	\$90.00		\$0.00		\$0.00						
	TOTAL						\$2,088,000.00		\$6,831,841.00		\$3,266,125.00		\$3,220,380.00						