

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE	PAGE OF PAGES
			1	2

2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 20-Sep-2001	4. REQUISITION/PURCHASE REQ. NO. W32CS5-1121-7581	5. PROJECT NO.(If applicable)
6. ISSUED BY USA ENGINEER DISTRICT, JACKSONVILLE 400 WEST BAY STREET CESAJ-CT (ROOM 867) JACKSONVILLE FL 32202-4412		7. ADMINISTERED BY (If other than item 6)  <b>See Item 6</b>	

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)	X	9A. AMENDMENT OF SOLICITATION NO. DACW17-01-B-0011
	X	9B. DATED (SEE ITEM 11) 16-Jul-2001
		10A. MOD. OF CONTRACT/ORDER NO.
		10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer  is extended,  is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:  
 (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;  
 or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
 CENTRAL AND SOUTHERN FLORIDA ECOSYSTEM CRITICAL RESTORATION PROJECT, WESTERN C-11 BASIN, PHASE 2 SPILLWAY 381, BROWARD COUNTY, FLORIDA

(SEE CONTINUATION PAGE 2)

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		BY (Signature of Contracting Officer)	20-Sep-2001

**SECTION SF 30 BLOCK 14 CONTINUATION PAGE**

Delete paragraph 1.1.1 Earth Work in Section 01270 "Measurement and Payment", and replace with:

**1.1.1 Earth Work**

Payment will be made for costs associated with blasting, safety barrier, temporary floating turbidity barrier, clearing and grubbing, excavation for diversion canal, temporary riprap, spoil site/dewatering, and earthen work platform (compacted backfill).