

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

## QUESTIONS AND ANSWERS

Q.1 Is a "completed system" in this case considered:

- 1) All gates of a given structure (1 to 8) (16 hours of training per structure executed as last gate is put "on-line")
- 2) Each gate of a given structure (16 hours of training per gate)
- 3) The first completed system at a given structure; one or two gates at a time based on contract dewatering schedule?

A.1 A completed system is considered to be all gates of a given structure.

Q.2 Will the training period be in increments of eight hours so as to fit in two working days (ignoring lunch) or will the 16 hours be spread over more than two days? If more than two, then how many days?

A.2 The training shall be accomplished over two days.

Q.3 Must the training period be conducted during the normal working hours of the local operations crew? For example, might the training be required to start at 6:30 A.M.?

A.3 Training shall be conducted during 8:00 A.M. to 5:00 P.M.