

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 20-March-2003	4. REQUISITION/PURCHASE REQ. NO. W32CS521965719	5. PROJECT NO. (If applicable)
6. ISSUED BY  USA Engineer District, Jacksonville Prudential Office Bldg. 701 San Marco Blvd CESAJ-CT Jacksonville, FL 32207	CODE DACW17	7. ADMINISTERED BY (If other than Item 6)  USA Engineer District, Jacksonville Prudential Office Bldg. 701 San Marco Blvd CESAJ-CT Jacksonville, FL 32207		

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		( <input checked="" type="checkbox"/> ) 9A. AMENDMENT OF SOLICITATION NO. DACW17-03-B-0007
		( <input checked="" type="checkbox"/> ) 9B. DATED (SEE ITEM 11) 18-FEB-2003
		10A. MODIFICATION OF CONTRACTS/ORDER NO.
		10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE	

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended.  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

( <input checked="" type="checkbox"/> ) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

SHORE PROTECTION PROJECT, FORT PIERCE, FLORIDA, BEACH RENOURISHMENT 2003, HUTCHINSON ISLAND

ANY ENCLOSURES ACCOMPANYING THIS AMENDMENT SHOULD BE INSERTED IN THE PLANS AND SPECIFICATIONS AS APPLICABLE. ALL SUPERSEDED MATERIALS SHOULD BE REMOVED OR ADEQUATELY MARKED TO INDICATE THEY HAVE BEEN SUPERSEDED.

THE DATE FOR RECEIPT OF BIDS REMAINS 25 MARCH 2003 AT 2:00 PM

SEE ATTACHED CONTINUATION SHEET

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

SF 30 CONTINUATION SHEET

Shore Protection Project, Ft. Pierce Florida, Beach Renourishment 2003,  
Hutchinson Island, IFB No. DACW17-03-B-0007.

DESCRIPTIVE CHANGES TO SPECIFICATIONS: The following are descriptive changes to the specifications. Specifications should be adequately marked to indicate that they have been changed.

1. Asterisks appear before and after the line or lines where revisions have been made to the text on the enclosed revised pages and pertain only to the changes made by this amendment except where the reverse side of a page has been previously amended; however, these can be identified by the amendment number opposite the page number at the bottom of each page.
2. Some specification revisions include additions with underlined text or deletions with line/cross-outs.
3. The text changes may have necessitated reformatting of subsequent text or pages. If this is the case, those pages have also been issued as amended pages but are not marked with asterisks, underlining or line/cross-outs.

SECTION 01355:

a. On page 21, paragraph 3.1.5.9(a), line 5, **delete** text remaining after "performance of work." And **insert** "After March 1st, the Contractor shall commence sea turtle monitoring and nest location/relocation on the day after the NTP and continue monitoring activities concurrently with the performance of the work, or until May 30th. In this case the Contractor can start placing the borrow material on the beach the day after the Contractor receives the NTP. All construction activity on the designated beach must stop and all equipment be removed by May 30th. Ecological Associates, Inc. (772-334-3729), who were hired by St. Lucie County, will be in the project area monitoring for sea turtles.

- End of Changes -