

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES 1
2. AMENDMENT/MODIFICATION NO. 0007	3. EFFECTIVE DATE 12 August 2003	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
6. ISSUED BY CODE DACW17		7. ADMINISTERED BY (If other than Item 6) CODE		
USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BLDG 701 SAN MARCO BLVD., CESAJ-CT-E JACKSONVILLE, FL 32207 KATHIE DUKE 904-232-3713 OR 561-626-7324		SOUTH FLORIDA AREA OFFICE 4400 PGA BOULEVARD SUITE 203 PALM BEACH GARDEN, FLORIDA 33410		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			(√)	9A. AMENDMENT OF SOLICITATION NO. DACW17-03-R-0012
			×	9B. DATED (SEE ITEM 11) 6 June 2003
				10A. MODIFICATION OF CONTRACTS/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(√)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
 CENTRAL AND SOUTHERN FLORIDA ECOSYSTEM, CRITICAL RESTORATION PROJECT, WESTERN C-11 BASIN,
 PHASE 2, SPILLWAY 381, BROWARD COUNTY, FLORIDA

Any enclosures accompanying this amendment should be inserted in the plans and/or specifications as applicable. All superseded materials should be removed or adequately marked to indicate that they have been superseded.

PROPOSAL DUE DATE REMAINS 22 AUGUST 2003, 4:00 PM.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY (Signature of Contracting Officer)	16C. DATE SIGNED

SF 30 CONTINUATION SHEET

Central and Southern Florida Ecosystem Critical Restoration Project, Western C-11 Basin, Phase 2 Spillway 381.

DESCRIPTIVE CHANGES TO SPECIFICATIONS: The following are descriptive changes to the specifications. Specifications should be adequately marked to indicate that they have been changed.

1. Asterisks appear before and after the line or lines where revisions have been made to the text on the enclosed revised pages and pertain only to the changes made by this amendment except where the reverse side of a page has been previously amended; however, these can be identified by the amendment number opposite the page number at the bottom of each page.
2. Some specification revisions include additions with underlined text or deletions with line/cross-outs.
3. The text changes may have necessitated reformatting of subsequent text or pages. If this is the case, those pages have also been issued as amended pages but are not marked with asterisks, underlining or line/cross-outs.

SECTION 00010A:

- a. **Remove** the old Section 00010A and **replace** it with the new Section 00010A.

-End of Changes-

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

WESTERN C-11 BASIN, PHASE 2, SPILLWAY 381

LINE ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
0001	EARTH WORK		LUMP SUM		\$ _____
0002	ROCK ANCHOR TESTING		LUMP SUM		\$ _____
0003	ROCK ANCHORS (EST. QUANTITY) (SEE NOTE 3)	750	FEET	\$ _____	\$ _____
0004	COFFERDAM		LUMP SUM		\$ _____
0005	SPILLWAY STRUCTURE		LUMP SUM		\$ _____
* 0006	OBERMEYER HYDRO, INC. PNEUMATIC GATE SYSTEM AND ALL ASSOCIATED EQUIPMENT AND FIELD PERSONNEL COSTS		LUMP SUM		\$992,320.00 \$1,147,000.00 *
0007	PREFABRICATED CONCRETE CONTROL BUILDING		LUMP SUM		\$ _____
0008	SHEETPILE (WINGWALLS)		LUMP SUM		\$ _____
0009	MECHANICAL		LUMP SUM		\$ _____
0010	ELECTRICAL UTILITIES		LUMP SUM		\$ _____
0011	SITE IMPROVEMENTS		LUMP SUM		\$ _____
0012	SIMULATED REPAIR OF OHI PNEUMATIC GATE SYSTEM		LUMP SUM		\$ _____
0013	FLORIDA POWER AND LIGHT SERVICE CONNECTION		LUMP SUM		<u>\$10,400.00</u>
0014	GENERATOR, ONAN MODEL NO. GNAA, 60HZ.		LUMP SUM		<u>\$41,200.00</u>
	TOTAL (LINE ITEMS 0001 THRU 0014)				\$ _____

- NOTES:
- (1) OFFERORS MUST OFFER ON ALL LINE ITEMS. SEE PROVISION AT 52.236-28 (SECTION 00100).
 - (2) SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS".
 - (3) LENGTH BELOW TREMIE SLAB SEAL