

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES
2. AMENDMENT/MODIFICATION NO. 0007	3. EFFECTIVE DATE 08-MAR-2004	4. REQUISITION/PURCHASE REQ. NO. W32CS521261470	5. PROJECT NO. (If applicable)		
6. ISSUED BY USA Engineer District, Jacksonville Prudential Office Bldg. 701 San Marco Blvd CESAJ-CT Jacksonville, FL 32207	CODE W912EP	7. ADMINISTERED BY (If other than Item 6) USA Engineer District, Jacksonville Prudential Office Bldg. 701 San Marco Blvd CESAJ-CT Jacksonville, FL 32207		CODE W912EP	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(<input checked="" type="checkbox"/>)	9A. AMENDMENT OF SOLICITATION NO. W912EP-04-B-0003
				(<input checked="" type="checkbox"/>)	9B. DATED (SEE ITEM 11) 17-DEC-2003
					10A. MODIFICATION OF CONTRACTS/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE				

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended. is extended, is not ex-

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(<input checked="" type="checkbox"/>)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

LAKE OKEECHOBEE WATER RETENTION/PHOSPHORUS REMOVAL PROJECT, TAYLOR CREEK, GRASSY ISLAND STORM WATER TREATMENT AREAS, OKEECHOBEE COUNTY, FLORIDA

ANY ENCLOSURES ACCOMPANYING THIS AMENDMENT SHOULD BE INSERTED IN THE PLANS AND SPECIFICATIONS AS APPLICABLE. ALL SUPERSEDED MATERIALS SHOULD BE REMOVED OR ADEQUATELY MARKED TO INDICATE THEY HAVE BEEN SUPERSEDED.

THE DATE FOR RECEIPT OF BIDS IS CHANGED TO 16 MAR 2004 AT 2:00 PM

SEE ATTACHED CONTINUATION SHEET

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
15C. DATE SIGNED		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

SF 30 CONTINUATION SHEETS

1. SPECIFICATIONS:

ADD the attached Amendment Number 0007 STANDARD FORM 30 to the Specifications.

SECTION 01270:

Delete Paragraphs 1.2.1.6 and 1.2.1.10 of Amendment #0004 and replace with the revised paragraphs 1.2.1.6 and 1.2.1.10 below:

1.2.1.6 Embankment For Berms and Roadways (Line Item 0001AC)

Payment includes all costs associated with embankment for the perimeter and separation levees and roadways including borrow as required, hauling and storage operations required during construction, filling operations required to match proposed levee template, including compaction of soil, environmental protection, silt fences, and hay bales. Includes embankment constructed in low lying areas to level the site as shown in the plans. See Section 02300 EARTHWORK.

1.2.1.10 Excavation for Ditches, Trenches, and Site Leveling (Line Item 0001AD)

Payment includes all costs associated with excavation for trenches to connect to Taylor Creek at intake and outlet structures including hauling and storage operations required, environmental protection, silt fences, and hay bales where required. Excavation for Interior Ditches, Trenches and Site Leveling is excluded here and is included in the item Embankment for Berms and Roadways. See Section 02300 EARTHWORK.

2. DRAWINGS: None.

3. DESCRIPTIVE DRAWING CHANGES: None.