

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 28-Apr-2004	4. REQUISITION/PURCHASE REQ. NO. W32CS540149914	5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BLDG 701 SAN MARCO BLVD ATTN: CESAJ-CT JACKSONVILLE FL 32207-8175	CODE W912EP	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W912EP-04-B-0006	
		X	9B. DATED (SEE ITEM 11) 31-Mar-2004	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.				
<p>Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:</p> <p>(a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) SHORE PROTECTION PROJECT, LONG KEY & TREASURE ISLAND BEACH RENOURISHMENT 2004, PINELLAS COUNTY, FLORIDA Any enclosures accompanying this amendment should be inserted in the plans/or specifications as applicable. All superseded materials should be removed or adequately marked to indicate that they have been superseded. BID OPENING DATE IS HEREBY CHANGED FROM 04 MAY 2004 TO 11 MAY 2004, AT 2:00 P.M. (See attached SF30 Continuation Sheet)				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	28-Apr-2004	

SF 30 CONTINUATION SHEET

Shore Protection Project, Pinellas County, Florida, Long Key and
Treasure Island Beach Renourishment 2004

DESCRIPTIVE CHANGES TO SPECIFICATIONS: The following are descriptive changes to the specifications. Specifications should be adequately marked to indicate that they have been changed.

1. Some specification revisions include additions with underlined text or deletions with line/cross-outs.
2. The text changes may have necessitated reformatting of subsequent text or pages. If this is the case, those pages have also been issued as amended pages but are not marked with asterisks, underlining or line/cross-outs.

SECTION 00700:

- a. On page 14, Change FAR Clause 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) to read, "The Contractor shall be required to (a) commence work under this contract within 30 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 78 calendar days. The performance period will be 30 calendar days for Mobilization and Demobilization, 33 calendar days for the Base Work and 15 calendar days for Option A, for a total of 78 calendar days. The time stated for completion shall include final cleanup of the premises.

DESCRIPTIVE CHANGES TO THE DRAWINGS: The following are descriptive changes to the drawings. Drawings should be adequately marked to indicate that they have been changed.

DRAWING 3/4:

- a. In Zone 5F, Profile LKBP-2, the distance from the monument to the Stationing Line is 26.6 feet as shown but the distance from the Stationing Line to the edge of the berm is 37.7 feet with a 75-foot width of 1 vertical on 30 horizontal slope. From there, the nearshore slope is 1 vertical on 20 horizontal slope as shown.