

ABSTRACT OF OFFERS - CONSTRUCTION				1. SOLICITATION NUMBER W912EP-05-B-0026		2. DATE ISSUED September 9, 2005		3. DATE CLOSED: October 18, 2005	
4. ISSUING OFFICE Jacksonville District Office U.S. Army Corps of Engineer 701 San Marco Blvd. Jacksonville, FL 32207 5. PROJECT TITLE MAINTENANCE DREDGING, 46-FOOT PROJECT, ENTRANCE CHANNEL (CUT-1N), KINGS BAY, GEORGIA AND FERNANDINA HARBOR, FLORIDA, NASSAU COUNTY, FLORIDA.				I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation: ->		NAME AND TITLE OF CERTIFYING OFFICIAL (Type) DOLLY COLWELL, CONTRACT SPECIALIST			
						SIGNATURE /s/ Dolly Colwell		DATE SIGNED 10/18/2005	
				8. GOVERNMENT ESTIMATE (Check A, B, or C, and complete D, E, F, and G.)		9. OFFERS			
A. HIRED LABOR		NO. 1		NO. 2					
		A. OFFEROR Ph: Bean Stuyvesant, LLC P.O. Box 51118 New Orleans, LA 70151-1118		A. OFFEROR Ph: Great Lakes Dredge & Dock 2122 York Road Oak Brook, IL 60523					
X B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY 20% Bid Bond (Type & amount)		B. BID SECURITY 20% Bid Bond (Type & amount)					
		C. BUSINESS SIZE: Large		C. BUSINESS SIZE: Large					
C. REASONABLE CONTRACT (Including Profit)		D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA Yes ACKNOWLEDGED:					
6. NUMBER OF ADENDA ISSUED:									
7A. ITEM	7B DESCRIPTION OF OFFERED ITEM:	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. EST. AMOUNT	D. UNIT PRICE	F. EST. AMOUNT
	ALTERNATIVE A								
	BASE BID: Cut-1N Sta. 100-370								
0001	Mob/Demob	1	LS		\$925,000.00		\$2,000,000.00		\$2,110,400.00
0002	Dredging Cut-1N (D/A-Ft. Clinch Placement)								
0002AA	Up to 100,000 Cubic Yards	100,000	CY	\$6.35	\$635,000.00	\$17.89	\$1,789,000.00	\$13.47	\$1,347,000.00
0002AB	From 100,001 CY to 150,000 CY	50,000	CY	\$6.35	\$317,500.00	\$17.57	\$878,500.00	\$13.47	\$673,500.00
0003	Dredging Cut-1N (D/A-N Placement)								
0003AA	Up to 15,000 CY	15,000	CY	\$2.85	\$42,750.00	\$3.01	\$45,150.00	\$8.56	\$128,400.00
0003AB	From 15,001 CY to 30,000 CY	15,000	CY	\$2.85	\$42,750.00	\$2.57	\$38,550.00	\$8.56	\$128,400.00
0004	Dredging Cut-1N (D/A-O Placement)								
0004AA	Up to 400,000 CY	400,000	CY	\$2.95	\$1,180,000.00	\$2.98	\$1,192,000.00	\$4.50	\$1,800,000.00
0004AB	From 400,001 CY to 750,000 CY	350,000	CY	\$2.95	\$1,032,500.00	\$2.34	\$819,000.00	\$4.50	\$1,575,000.00
0005	Turbidity Monitoring	1	LS		\$26,369.00		\$18,920.00		\$73,500.00
0006	Endangered Species Monitoring	1	LS		\$33,800.00		\$20,200.00		\$55,100.00
0007	Mob/Demob for Sea Turtle Trawling & Relo	1	LS		\$4,102.00		\$4,500.00		\$3,000.00
0008	Sea Turtle Trawling and Relocation	14	DA	\$3,568.00	\$49,952.00	\$3,500.00	\$49,000.00	\$3,040.00	\$42,560.00
0009	Beach Tilling	19	AC	\$383.00	\$7,277.00	\$700.00	\$13,300.00	\$250.00	\$4,750.00
	TOTAL BASE (Line Items 0001-0009)				\$4,297,000.00		\$6,868,120.00		\$7,941,610.00
	OPTION A: Cut-1N Sta. 100-220								
0010	Dredging Cut-1N (D/A-B Placement)								
0010AA	From 150,001 CY to 175,000 CY	25,000	CY	\$6.80	\$170,000.00	\$13.08	\$327,000.00	\$18.43	\$460,750.00
0010AB	From 175,001 CY to 200,000 CY	25,000	CY	\$6.80	\$170,000.00	\$12.96	\$324,000.00	\$18.43	\$460,750.00
0011	Additional Pipeline Mobilization	1	LS		\$278,000.00		\$50,000.00		\$101,200.00
0012	Turbidity Monitoring	1	LS		\$2,094.00		\$3,000.00		\$6,700.00
0013	Endangered Species Monitoring	1	LS		\$2,550.00		\$4,000.00		\$5,000.00
0014	Beach Tilling	3	AC	\$596.00	\$1,788.00	\$700.00	\$2,100.00	\$250.00	\$750.00
0015	Sea Turtle Trawling and Relocation	1	DA	\$3,568.00	\$3,568.00	\$3,500.00	\$3,500.00	\$3,040.00	\$3,040.00
	TOTAL OPTION A (Line Items 0010-0015)				\$628,000.00		\$713,600.00		\$1,038,190.00
	OPTION B: Cut-1N Sta. 80-100								
0016	Dredging Cut-1N (D/A-O Placement)								
0016AA	Up to 20,000 CY	20,000	CY	\$6.40	\$128,000.00	\$6.07	\$121,400.00	\$3.53	\$70,600.00
0016AB	From 20,001 CY to 35,000 CY	15,000	CY	\$6.40	\$96,000.00	\$5.21	\$78,150.00	\$3.53	\$52,950.00
0017	Turbidity Monitoring	1	LS		\$1,875.00		\$1,200.00		\$600.00
0018	Endangered Species Monitoring	1	LS		\$1,757.00		\$1,200.00		\$500.00
0019	Sea Turtle Trawling and Relocation	1	DA	\$3,568.00	\$3,568.00	\$3,500.00	\$3,500.00	\$3,040.00	\$3,040.00
	TOTAL OPTION B (Line Items 0016-0019)				\$231,200.00		\$205,450.00		\$127,690.00

ABSTRACT OF OFFERS - CONSTRUCTION				1. SOLICITATION NUMBER W912EP-05-B-0026		2. DATE ISSUED September 9, 2005		3. DATE CLOSED: October 18, 2005	
4. ISSUING OFFICE Jacksonville District Office U.S. Army Corps of Engineer 701 San Marco Blvd. Jacksonville, FL 32207 5. PROJECT TITLE MAINTENANCE DREDGING, 46-FOOT PROJECT, ENTRANCE CHANNEL (CUT-1N), KINGS BAY, GEORGIA AND FERNANDINA HARBOR, FLORIDA, NASSAU COUNTY, FLORIDA.				I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation: ->		NAME AND TITLE OF CERTIFYING OFFICIAL (Type) DOLLY COLWELL, CONTRACT SPECIALIST			
						SIGNATURE /s/ Dolly Colwell		DATE SIGNED 10/18/2005	
						9. OFFERS			
6. NUMBER OF ADENDA ISSUED:				8. GOVERNMENT ESTIMATE (Check A, B, or C, and complete D, E,		NO. 1		NO. 2	
						A. OFFEROR Ph: Bean Stuyvesant, LLC P.O. Box 51118 New Orleans, LA 70151-1118		A. OFFEROR Ph: Great Lakes Dredge & Dock 2122 York Road Oak Brook, IL 60523	
				A. HIRED LABOR		B. BID SECURITY 20% Bid Bond (Type & amount)		B. BID SECURITY 20% Bid Bond (Type & amount)	
				X B. REASONABLE CONTRACT (Without Profit)		C. BUSINESS SIZE: Large		C. BUSINESS SIZE: Large	
				C. REASONABLE CONTRACT (Including Profit)		D. ADDENDA Yes ACKNOWLEDGED:		D. ADDENDA Yes ACKNOWLEDGED:	
7A. ITEM	7B DESCRIPTION OF OFFERED ITEM:	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. EST. AMOUNT	D. UNIT PRICE	F. EST. AMOUNT
	OPTION C: Cut-1N 370-501								
0020	Dredging Cut-1N (D/A-0 Placement)	161,000	CY	\$6.10	\$982,100.00	\$2.87	\$462,070.00	\$2.77	\$445,970.00
0021	Turbidity Monitoring	1	LS		\$6,116.00		\$2,500.00		\$3,000.00
0022	Endangered Species Monitoring	1	LS		\$7,916.00		\$2,500.00		\$2,300.00
0023	Sea Turtle Trawling and Relocation	1	DA	\$3,568.00	\$3,568.00	\$3,500.00	\$3,500.00	\$3,040.00	\$3,040.00
	TOTAL OPTION C (Line Items 0020-0023)				\$999,700.00		\$470,570.00		\$454,310.00
	OPTION D: North Settling Basin								
0024	Dredging (D/A-Ft. Clinch Placement)								
0024AA	Up to 15,000 CY	15,000	CY	\$5.80	\$87,000.00	\$11.20	\$168,000.00	\$13.81	\$207,150.00
0024AB	From 15,001 CY to 30,000 CY	15,000	CY	\$5.80	\$87,000.00	\$11.20	\$168,000.00	\$13.81	\$207,150.00
0024AC	From 30,001 CY to 45,000 CY	15,000	CY	\$5.80	\$87,000.00	\$11.20	\$168,000.00	\$13.81	\$207,150.00
0025	Additional Pipeline Mobilization	1	LS		\$278,000.00		\$55,000.00		\$101,200.00
0026	Turbidity Monitoring	1	LS		\$1,875.00		\$1,000.00		\$4,900.00
0027	Endangered Species Monitoring	1	LS		\$2,069.00		\$2,000.00		\$3,600.00
0028	Sea Turtle Trawling and Relocation	1	DA	\$3,568.00	\$3,568.00	\$3,500.00	\$3,500.00	\$3,040.00	\$3,040.00
0029	Beach Tilling	3	AC	\$596.00	\$1,788.00	\$700.00	\$2,100.00	\$250.00	\$750.00
	TOTAL OPTION D (Line Items 0024-0029)				\$548,300.00		\$567,600.00		\$734,940.00
	OPTION E: North Settling Basin								
0030	Dredging (D/A-B Placement)								
0030AA	Up to 25,000 CY	25,000	CY	\$6.10	\$152,500.00	\$11.33	\$283,250.00	\$18.43	\$460,750.00
0030AB	From 25,001 CY to 50,000 CY	25,000	CY	\$6.10	\$152,500.00	\$11.33	\$283,250.00	\$18.43	\$460,750.00
0030AC	From 50,001 CY to 75,000 CY	25,000	CY	\$6.10	\$152,500.00	\$11.33	\$283,250.00	\$18.43	\$460,750.00
0030AD	From 75,001 CY to 100,000 CY	25,000	CY	\$6.10	\$152,500.00	\$11.33	\$283,250.00	\$18.43	\$460,750.00
0031	Turbidity Monitoring	1	LS		\$3,085.00		\$3,500.00		\$14,000.00
0032	Endangered Species Monitoring	1	LS		\$3,927.00		\$4,500.00		\$10,500.00
0033	Beach Tilling	6	AC	\$470.00	\$2,820.00	\$700.00	\$4,200.00	\$250.00	\$1,500.00
0034	Sea Turtle Trawling and Relocation	1	DA	\$3,568.00	\$3,568.00	\$3,500.00	\$3,500.00	\$3,040.00	\$3,040.00
	TOTAL OPTION E (Line Items 0030-0034)				\$623,400.00		\$1,148,700.00		\$1,872,040.00
	TOTAL BID (BASE + OPTIONS A through E (Line Items 0001-0034)				\$7,327,600.00		\$9,974,040.00		\$12,168,780.00